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1.0

INTRODUCTION AND GUIDANCE TENDER CONDITIONS
1.1

Definitions
The following definitions apply to this Invitation to Tender (ITT) and its supporting attachments:
Business Day is Monday to Friday excluding public holidays.
Bidder is any economic operator, regardless of their structure or organisation that
submits or intends to submit a bid in response to this ITT.
Bidder Party is any third party that the Bidder includes in the process of preparing a bid
in response to this ITT.
Bid Response Deadline is the date specified in the timetable for the delivery of a final
response to this ITT.
Contracting Authority is the Lime Trust which is a charitable company limited by
guarantee.
Lime Trust, herein known as the Trust is the Head Office responsible for the
management of the sites within its Trust - Full details available on our website.
Procurement Lead is the member of staff at the Lime Trust to whom queries should be
addressed and from whom all instructions relating to this ITT will be received.

1.2

Invitation to Tender/Scope
This ITT is being issued as an open competition via My Tender.
The Trust wishes to engage a contractor to undertake the following maintenance works:
roofing works (flat roofs, fascia, soffits, and guttering), external windows as required,
and drainage works.
The project will be overseen by RAM Building Consultancy who will act as the Trust’s
Technical Advisor.
The requirement is fully detailed in tender documents.
1.2.5

The purpose of this ITT is to:
•
•
•

1.2.6

Elicit competitive tenders for evaluation;
Enable Bidders to demonstrate their experience and expertise and their suitability
for our requirement and to provide a schedule of costs; and
Enable the Trust to select a provider offering the most economically advantageous
tender.

The Contracting Authority is using an electronic tendering portal, MyTenders, to
manage this procurement process.
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1.3

Confidentiality
The information contained within this ITT is made available by the Trust on condition
that bidders shall not use the information for any purpose other than when preparing a
bid or deciding whether to bid.
Bidders shall ensure that any Bidder Party who receives any of the information is made
aware of, and complies with, the provisions herein as if they were a Bidder.
The Trust may disclose detailed information relating to bids to the Trust directors,
officers, employees, agents or advisers and they may make the bid available for
inspection by the Trust directors, officers, employees, agents or advisers.
The Trust also reserves the right to disseminate information that is materially relevant
to all Bidders, even if the information has only been requested by one Bidder, subject to
the duty to protect any Bidder's commercial confidence in its bid. The provisions for
sharing information and for managing confidentiality are set out in sections 2.4 of this
ITT.
The Trust will act reasonably in regards to the protection of commercially sensitive
information relating to the Bidder, subject to the Trust’s duties under the Freedom of
Information Act (2000) and the Environmental Information Regulations (2004).

1.4

Accuracy of the information and Liability of the Trust and their Advisers
Information provided to Bidders has been prepared by the Trust in good faith but does
not purport to be comprehensive or to have been independently verified. Bidders
should not rely on the detailed information contained in this ITT and should carry out
their own due diligence checks and verify the accuracy of the detailed information
contained in this ITT. Nothing in this ITT is, or should be construed as, a promise or
representation as to the future.
Bidders considering whether to enter into a contractual relationship with the Trust
should make their own enquiries and investigations of the Trust's requirements
beforehand. The subject matter of this ITT shall only have contractual effect when and
to the extent it is contained in the express terms of an executed contract.
None of the Trust’s directors, officers, employees, agents or advisers make any
representation or warranty as to (save in the case of fraudulent misrepresentation)
accept any liability or responsibility in relation to, the adequacy, accuracy,
reasonableness or completeness of this information or any part of it (including but not
limited to loss or damage arising as a result of reliance by the Bidder on this information
or any part of it).

1.5

Conflicts of Interest
The Trust requires all actual or potential conflicts of interest (including in particular
those arising where a member of its supply chain or any adviser put forward by one
Bidder is the same firm or company or is a member of the same group of companies as
that put forward by another Bidder or is working for the Trust on this or similar schemes)
to be resolved to the Trust's satisfaction prior to the delivery of the Bidders' bid in
response to this ITT. Failure to declare such conflicts and / or failure to address such
conflicts to the reasonable satisfaction of the Trust could result in a Bidder being
disqualified from the tender process.
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In accordance with the rules of the Education Funding Agency, the Trust have adopted
a policy of not procuring goods or services from any organisation which is itself a related
party or wherein any person considered to be a Person of Significant Control is
connected with the Trust or any officer or employee thereof.
Any Bidder which is concerned that it is or may be a related party should contact the
RAM Building Consultancy (sonialane@ramconsultany.co.uk). This information will
remain confidential and not shared with other bidders.
1.6

Canvassing
The Trust reserves the right to disqualify (without prejudice to any other civil remedies
available to the Trust and without prejudice to any criminal liability which such conduct
by a Bidder or a member of its supply chain may attract) any Bidder or a member of its
supply chain who, in connection with this ITT:
•
•
•
•

1.7

Offers any inducement, fee or reward to any member or officer of the Trust or any
person acting as an adviser for the Trust in connection with this ITT;
Does anything which would constitute a breach of the Prevention of Corruption Acts
1889 to 1916 or of the Bribery Act 2010;
Canvasses any of the persons referred to above in connection with this ITT; or
Contacts any member or officer of the Trust prior to the notification of a decision
about any aspect of this ITT in a manner not permitted by this ITT (including without
limitation contact for the purposes of discussing the possibility of their future
employment or engagement by the Bidder).

Non-Collusion
The Trust reserves the right to disqualify (without prejudice to any other civil remedies
available to the Trust and without prejudice to any criminal liability which such conduct
by a Bidder may attract) any Bidder who, in connection with this procurement:
•
•
•
•

•

1.8

Fixes or adjusts the amount of their bid by or in accordance with any agreement or
arrangement with any other Bidder (other than a member of its own consortium or
own supply chain members);
Enters into any agreement or arrangement with any other Bidder or that Bidder's
supply chain members to the effect that they shall refrain from making a bid, or
they agree the amount of any bid to be submitted;
Causes or induces any person to enter such agreement as is mentioned or to inform
the Bidder or any member of that Bidder's supply chain of the amount or
approximate amount of any rival bid;
Offers or agrees to pay or give, or does pay or give any sum of money, inducement
or valuable consideration directly or indirectly to any person for doing or having
done, or causing or having caused to be done, any act or omission in relation to any
other bid or proposed bid for this procurement; or
Communicates to any person other than the Trust the amount or approximate
amount of their proposed bid (except where such disclosure is made in confidence
in order to obtain quotations necessary for the preparation of a bid).

Intellectual Property
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The copyright in this and all other issued documents is vested in the Trust and may not
be reproduced, copied or stored in any medium without the prior written consent of the
Trust except in relation to the preparation of a bid. All documentation supplied by the
Trust in relation to this procurement is and shall remain the property of the Trust and
must be returned on demand, without any copies being retained.
The Trust reserve the right to require the assignment or grant of a royalty free nonexclusive licence of all intellectual property relating to or in connection with any bid
resulting in the award of contract to the relevant Bidder.
1.9

Publicity
Bidders and all members of the Bidder’s supply chain shall not undertake (or permit to
be undertaken) at any time, whether at this stage or after finalisation of the tender
process, any publicity activity with any section of the media in relation to this
procurement other than with the prior written agreement of the Trust. Such agreement
shall extend to the content of any publicity. In this paragraph, the word "media" includes
(but without limitation) radio, television, newspapers, trade and specialist press, the
internet and email accessible by the public at large, and the representatives of such
media.

1.10

The Trust’s Right to Reject Bids
The Trust reserves the right to reject or disqualify a Bidder and / or a member of its
supply chain where:
•
•

A bid is completed incorrectly, is materially incomplete or fails to meet the Trust's
submission requirements which have been notified to Bidders;
The Bidder contravenes any of the terms and conditions of this procurement.

The disqualification of a Bidder will not prejudice any other civil remedy available to the
Trust and will not prejudice any criminal liability that such conduct by a bidder may
attract.
1.11

Right to Cancel or Vary the Process
The Trust reserves the right:
•
•
•
•
•

1.12

To cancel or withdraw from the tender process at any stage;
To alter the timetable to contract award;
Not to award a contract;
To require a Bidder and / or a member(s) of its supply chain to clarify their
submission in writing and / or provide additional information (failure to respond
adequately may result in a Bidder not being successful); and / or
Amend the terms and conditions of the tender process.

Provision of Further Information by Bidders Prior to Submitting a Bid
The Trust may rely on the information provided by Bidders during their appointment
(including but not limited to information concerning the members and structure of any
consortium). If, at any time during this tender process there are any material changes to
the same, the Bidder must advise the Trust in writing as soon as practicable providing
full details of the change (even if this is prior to the submission of a bid).
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The Trust reserves the right to request further information about the Bidder and / or its
supply chain at any time during the procurement.
Upon receipt of such information, the Trust shall be entitled to revisit the selection and
/ or evaluation of the Bidder and exclude the Bidder, if necessary, as a result of that
process.
1.13

Freedom of Information
The Freedom of Information Act (2000) and the Environmental Information Regulations
(2004) impose duties of openness on the Trust that will have an effect upon how they
treat procurement information.
Further information on this and on how the Trust will deal with these issues is available
from the trust.
Bidders should satisfy themselves as to the implications of the Freedom of Information
Act (2000) and the Environmental Information Regulations (2004) and seek legal advice
as necessary.

1.14

Governing Law
All communications will be conducted, and all documents will be prepared, in the English
language. The communications and all subsequent contracts executed will be subject to
English law and the exclusive jurisdiction of the English courts.

1.15

Contact Information
Point of contact for this procurement process
All contact regarding this procurement shall be carried via email and any queries should
be issued to Sonialane@ramconsultancy.co.uk
Complaints regarding the procurement process
Any complaints regarding the procurement process should be made in writing and
directed as follows:
Laura Fisher, Head of Business Support, laura.fisher@limetrust.org

2.0

INSTRUCTIONS TO BIDDERS
Bidders are deemed to understand the processes that the Trust is required to follow under the Public
Contracts Regulations (2015) and all applicable European and domestic legislation so far as they relate
to this ITT.
2.1

Scope
2.1.1

Watergall Academy, for the Lime Trust requires re-roofing works as described in the
tender documents.
All works are to be carried out during the dates stated.
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The bidders are invited to submit an offer for the project. The Trust reserves the right
to procure the works.
Due to budget constraints it is possible that not all the work items will be progressed.

2.2

2.1.2

Bidders must demonstrate that they have public liability insurance cover of at least
£10 million (ten million pounds sterling), professional indemnity insurance cover of at
least £5 million (five million pounds sterling), and employer’s liability insurance cover
of at least £5 million (five million pounds sterling) or would commit to obtain this if
awarded a contract.

2.1.3

Bidders are able to attend the academy for a site visit as listed below in order to fully
appreciate the extent of the works required. It is not a requirement to attend this site
visit but you may be at a disadvantage if you do not attend. Bidders can ask
clarification questions at the site visit and also have the facility to ask via email
(Sonialane@ramconsultancy.co.uk . Bidders should notify the Technical Advisor, Sonia
Lane (sonialane@ramconsutlancy.co.uk) of their intention to attend the site visit
(providing the names of a maximum of two personnel per bidder) as set out in 3.3

2.1.4

The Provider’s site supervisor will need to comply with the academy’s safeguarding
procedures and policies as detailed in Annex C - Safeguarding Checklist. Enhanced DBS
clearance will be required for that person only.

2.1.5

The intention is to contract the works under the JCT Contract as escribed in the tender
documents

2.1.6

Bid submissions should be made using the documentation and directions given in the
this ITT and associated documents and the supplier response document

Procedure and Dates for Submission of Bids
Bidders are invited to submit their bids to the Trust by the Bid Response Deadline stated
in section 3.3 – Bid Timetable.
The Trust reserves the right to extend the Bid Response Deadline at any time.
The Trust will evaluate the bids by applying the evaluation criteria, which is set out in
section 4 of this ITT.
Following receipt of bids, the Trust may request clarification of those bids in order to
enable the evaluation to be completed. Bidders will not have the opportunity to revise
their bids after the Bid Response Deadline.
Following receipt of bids and after any clarification, the Trust will evaluate the bids
received by applying the evaluation criteria and may select a successful Bidder to be
appointed.
All

bids

must

issued

via

Sonialane@ramconsutlancy.co.uk
2.3

email

to

laura.fisher@limetrust.org

and

Liaison
All contact regarding the tender should be carried out via email to
Sonialane@ramconsultany.co.uk for tenders questions/clarification. Responses to any
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such contact will be distributed to all prospective bidders who have shown an interest
in the opportunity unless the information is in relation to sections 1.5.3 & 2.4.3 - the
rules in section 2.4 will apply accordingly. Any attempt to liaise via any other party, or
use a communication method other than the electronic tendering portal, may result in
the Bidder being disqualified from the tender process.
2.4

Information Available to Bidders
All information initially available to Bidders is contained within this ITT.
Bidders may submit questions and requests for clarification or further information up
until the final date for clarifications as detailed in section 3.3 - Bid Timetable.
The Trust’s policy in respect of sharing information is that all questions and requests for
clarification or further information, and the corresponding responses, will be circulated
to all Bidders on an anonymous basis. Therefore, should Bidders wish to avoid such
disclosure the request must be clearly marked "In confidence - not to be circulated to
other Bidders" and the Bidder must set out the reason(s) for the request for nondisclosure to other Bidders.
If the Trust considers that, in the interests of open and fair competition, it is unable to
respond to the question or request for clarification or further information on a
confidential basis, it will inform the Bidder who has submitted it. The Bidder must as
soon as practicable thereafter respond in writing requesting that either the query be
withdrawn or be treated as not confidential. The Trust will deem that the question or
request for clarification or further information has been withdrawn if the Trust are not
contacted in writing within 3 Business Days following the Bidder being so informed.

2.5

Costs and Expenses
Any costs or expenses incurred by any Bidder, or other person throughout the process,
will not be reimbursed by the Trust and neither the Trust nor any of their representatives
will be liable in any way to any Bidder or other person for any costs, expenses or losses
incurred by any Bidder or other person in connection with this tender process including
the possibility of being required to formally present their bid.

3.0

EXPLANATION OF BIDS REQUIRED
3.1

General
This section provides Bidders with details of the form and content of bids that are
invited.
If a Bidder does not comply with any of these requirements, the Trust may, in its sole
discretion, disqualify the bid of that Bidder.
Bidders should ensure that bids are submitted in good time to prevent delays caused by
technology failures.

3.2

Number, Type, Format and Content of Bids
Each Bidder shall be invited to submit a bid in accordance with the process described in
this ITT.
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Each bid shall be submitted electronically in either a Microsoft Word or Adobe PDF
format using the template provided. If submitted in pdf format, a Word version must
be made available upon request.
All pages of the submission must be sequentially numbered.
Bids should be as concise as possible, whilst providing sufficient information to enable
the Trust to evaluate.
Bid wording should be unambiguous, and directly address the requirement stated.
All bids, correspondence and documents must be submitted in English.
All references to costs/rates must be submitted in pounds sterling with the rates firm
for the duration of the contract and not be subject to any variation unless provided for
in the conditions of contract.
For a bid to be considered by the Trust, the Bidder should ensure that it is compliant
with all the requirements and assumptions set out in this ITT, even where Bidders
disagree with any such requirements and assumptions. The only exception is if the Trust
specifically amends any point during the tender process.
All supporting documentation should be provided separately and be given an
appropriate filename and document title to make it clear what it is.
If Bidders submit a generic policy or similar document, they must indicate clearly the
page and paragraph reference that is relevant to a particular part of the bid.
Any deliberate alteration of the Trust’s requirement within the bid will result in it being
rejected unless such amendment has been previously agreed in writing following the
liaison procedures set out in section 2.3 of this ITT.
Should any part of the bid be ambiguous or open to interpretation, the evaluation panel
will seek clarification in writing from the Bidder via e-mail before completing the
evaluation of the bid.
3.3

Bid Timetable for the tender process
Milestone Description

Date

ITT published

6th June 2022

Notify RAM of the intention to attend site visit

10th June 2022

Site visit

TO BE AGREED WITH RAM

Final date for submission of clarifications

17thJune 2022

Deadline for the Trust to respond to clarification
questions to be sent to all bidders

22nd June 2022

Bid Response Deadline

30th June 2022

All Bidders notified of decision & contract award

July 2022

Contractor’s mobilisation, Design period, Early orders

July 2022

Contract commencement on site
Contract completion by

July 2022
26th December 2022
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The Trust reserves the right to amend the timetable set out above or extend any time
period.
Bids must remain open for acceptance for a period of forty-five days from the Bid
Response Deadline. A bid not valid for this period may be rejected by the Trust.
4.0

BID EVALUATION AND CONTRACT AWARD
4.1

All bids will be opened / downloaded at the same time. Each bid will be scored in accordance
with the formula and protocol set out/referred in this section 4 and the results summarised by
the Trust’s Technical Advisor. The results will then be presented to the Trust’s Projects Team
and Head of Procurement to confirm the appointment of the most economically advantageous
bid based on the scores awarded during the evaluation.

4.2

Evaluation Methodology
The requirements set out/referred to in the Supplier Response Document and associated
documents are deemed essential and must be provided to ensure your bid is considered. Bidders
must demonstrate their ability to meet all of these requirements. If a Bidder fails to do so, they
will be deemed non-compliant and will be excluded from the procurement process.
EVALUATION CRITERIA:
See Annex A
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Annex A- Evaluation Criteria
A1.1

Lime Trust is not bound to accept the lowest or any Tender Submission and reserves to itself
the right at its absolute discretion to accept or not accept any Tender Submission.

A1.2

Lime Trust will evaluate Tender Submissions on the basis of the most economically
advantageous tender, which will be assessed on the following weighted criteria:
Cost 70% : Quality 30%

A1.2.1 The quality criteria of 20% will be evaluated through an assessment of your written responses
to the quality questions you submit with your tender
A1.2.2 The 30% Quality weighting will be scored as follows and as detailed within the following Table
A.
Table A
Weighting

Criteria

Experience & Qualification
Question 2
(10)

Please provide 2 examples of relevant experiences completed in the past 3 years.
Relevant experience may include: work for a secondary school / Academy; delivery
of similar works.
Please also provide the CV of the Project Manager / Lead person who will be
responsible for the delivery of the design and construction phases.

Outline Programme
Question 1
(10)

Please provide a draft programme of work / list of dates showing your proposed
phasing of the works and key milestones to ensure the works are delivered within
the defined dates. You can attach a Gantt chart programme or provide a table of
dates, and use the below response box for any supporting comments.

Method Statement
Question 3
(5)

Question 4
(5)

A1.3

Provide a method statement explaining your quality control systems, including
management of sub-contractors’ work, to ensure all materials and workmanship
meet the standards required by the Employer and your system to respond to any
defects arising after practical completion

Health & Safety

Please provide examples of successful H&S measures you put in place on similar
projects to ensure the safety of all those on site (students, staff, visitors and
operatives). Explain which measures you foresee for this project.
The scoring for quality questions will be in accordance with the methodology illustrated in
Table B below:
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Table B - Scoring Methodology - (Qualitative Questions)
Rating

Score

Level

Comment

0

Nonexistent

1

Extremely
poor

Insufficient information provided or does not
meet the Lime Trust’s requirements
An extremely poor, well below expectation
response: there is a lack of content /
explanation in addressing each of the
requirements; AND/OR most proposals are
unrealistic / unjustified / unsupported or
lack significant content / explanation;
AND/OR a very significant proportion of
proposals are unacceptable from a risk
perspective; AND/OR a significant degree of
failure to demonstrate technical and
commercial aspects.
A very poor, below expectation response:
there is a lack of content / explanation in
addressing each of the requirements;
AND/OR some proposals are unjustified /
unsupported or lack significant content /
explanation; AND/OR a significant
proportion of proposals are unacceptable
from a risk perspective; AND/OR a
degree of failure to demonstrate technical
and commercial aspects.
A poor, below expectation response: Not
many requirements are addressed;
AND/OR proposals lack significant
content / explanation; AND/OR many
proposals are unacceptable from a risk
perspective; AND/OR many proposals
lack an acceptable approach to technical
and commercial aspects.
A weak, below expectation response:
Very few requirements are addressed;
AND/OR proposals lack significant
content / explanation; AND/OR some
proposals are unacceptable from a risk
perspective; AND/OR some proposals
lack an acceptable approach to technical
and commercial aspects

2

Very poor

3

Poor

FAIL

4

Weak

Page 13 of 21

Summary
Not acceptable

Much less
than acceptable,
major areas
of weakness

Less than
acceptable,
more weaknesses
than strengths

Rating

Score

5

PASS

Level

Adequate

6

Quite good

7

Good

8

Very good

9

Excellent

10

Exceptional

Comment
An adequate response that barely meets
expectation: A few requirements are
addressed; proposals have a reasonable
level of content / justification and
explanation; proposals should be acceptable
from a risk perspective; an acceptable
approach to technical and commercial
aspects.
Quite a good response that meets
expectation: Some requirements are
addressed; proposals have a reasonable
level of content / justification and
explanation; proposals should be acceptable
from a risk perspective; an acceptable
approach to technical and commercial
aspects.
A good, above expectation response:
Many requirements are addressed;
proposals have a good level of content /
justification, explanation and risk
perspective; a good / sound approach to
technical and commercial aspects.
A very good, above expectation response:
Most requirements are addressed; proposals
have a very good level of content /
justification, explanation, and risk
perspective; a good / sound approach to
technical and commercial aspects.
An excellent response: Vast majority of
requirements are addressed and most of
the bidder's proposals include sound,
innovative suggestions; proposals are quite
detailed in content / justification and
explanation; proposals are highly acceptable
from a risk perspective; an outstanding
approach to technical and commercial
aspects which delivers more than
expectations supported by evidence.
An exceptional response: All requirements
are addressed and all of the bidder’s
proposals include sound, innovative
suggestions; proposals are very detailed in
content / justification and explanation;
proposals are highly acceptable from a
risk perspective; an outstanding approach to
technical and commercial aspects which
delivers more than expectations supported
by evidence.
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Summary

Acceptable, but
with some minor
areas of weakness

Highly acceptable,
strong with few
weaker areas

Extremely
acceptable,
many strengths, no
weaknesses

A1.4

Lime Trust reserves the right to enter into discussions with Tenderers concerning any aspects
arising from this invitation to tender after the submission of the Tenders. Such discussions
may include, (but are not limited to), the level and application of the rates, prices and financial
arrangements contained within any Tender.

A1.5

Lime Trust reserve the right to negotiate with contractors on the basis of award one or more
projects.

A1.5

You will be required to give a demonstration of your competence to carry out the specified
Works at a time and venue to be agreed with the Technical Advisor and Lime Trust Project
Team. Such a demonstration shall be conducted by the person you propose to nominate as
the Contractor’s Representative if your Tender is successful.

A1.6

You should include within your rates all appropriate costs, expense and disbursements
(exclusive of VAT); the cost for complying with the Conditions of Contract, general obligations
to the requirements of the Specifications and all other items of work necessary to provide the
Service to the reasonable satisfaction of the Authorised Officer, together with all liabilities and
obligations, whether expressed or implied, incurred by or incumbent upon you pursuant to the
Contract; and to any works required being undertaken safely, and in compliance with all
Statutory provisions and other rules or regulations relating to the Contract, including the
Health and Safety at Work etc. Act 1974 and any subsequent safety legislation.

A1.7

You should be aware of all relevant legislation, Home Office and other guidance circulars. In
particular, you may be required to ensure that the staff appointed are suitable with due regard
to the Rehabilitation of Offenders Act 1974, from which staff would be exempt by virtue of the
Rehabilitation of Offenders Act 1974 (Exemptions) Order 1975. The Lime Trust may require all
employees so engaged to accept vetting by the Lime Trust before any Contract can be
awarded.

A1.8

The score for Quality questions will be calculated as follows:

A1.8.1 Scores out of 10 will be given in accordance with Table B for the qualitative questions.
A1.8.2 The weightings listed in Table A will then be applied to these scores to give an overall score for
Quality.
NB All bids will be scored using the same methodology.
A1.9

The score for Price will be calculated as follows:

A1.9.1 The Lime Trust will evaluate the tender price submission using the following relative formula,
acknowledging the price has a weighting of 60%:
For each lot, the Bidders’ prices will be evaluated as follows:
The supplier offering the lowest overall lump sum price, will be awarded a maximum score of
60; and other Bidders’ prices will be scored using the following relative formula:
Lowest price tendered
X 60
= Score
Price tendered
In addition to the scoring an affordability test will be undertaken and together with the scores
a judgement will be made which provider offers the most economically advantageous tender.
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A1.10 The scores for Quality and Price will be added together to give a total score out of 100 for each
lot.
A1.11 Once added together the expectation is that the bidder with the highest overall score for a lot
is selected as the preferred bidder (for this lot) as they would have demonstrated the most
economically advantageous tender.
A1.12 Lime Trust may exclude bids which are priced too low to be credible, i.e. abnormally low bids.
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Annex B - Supplier Response Document
Tender for Lime Academy – Watergall Academy - Summer 2022 Works
Section 1: Bidder Information
Company Name
Company web address
Company registration
Contact name
Contact email address
Contact telephone number
Contact address

Section 2: Previous Experience and References
Previous Experience and Referees
Please provide details of two references which are relevant to our
requirement which highlights the depth of your experience and expertise.
PLEASE NOTE:
● For contracts in place or recently completed during the past three
years.
● The named contact provided should be able to provide written
evidence to confirm the accuracy of the information provided and
by providing their contact details you have gained their approval
to act as a referee.
● The information supplied will be treated in the strictest confidence
and only used for the purpose of evaluating bids
● It is preferable to have projects based in the education sector if
possible.
Reference 1
Name of
customer
organisation
Point of
contact in the
organisation
Position in
the
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organisation
E-mail
address of
contact
Telephone
contact
Type of
organisation
Nature of
service
provided –
these should
be relevant to
our
requirements
Completion
date
Budget

Reference 2
Name of
customer
organisation
Point of
contact in the
organisation
Position in
the
organisation
E-mail
address of
contact
Telephone
contact
Type of
organisation
Nature of
service
provided –
these should
be relevant to
our
requirements
Completion
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date
Budget

Section 3: Mandatory Requirements (Pass/Fail Criteria)
For pass/fail criteria, if your answer is no, your bid will not be considered.
3.1 – Constructionline Membership

Pass/Fail

Does your company hold current Constructionline membership? Or
equivalent If yes, please ensure your bid includes evidence of this

Yes/No

3.2 – Insurance Cover

Pass/Fail

We’ve provided a copy of our certificate to evidence public liability Yes / No
insurance cover of at least £10M or have provided a statement of
commitment to obtain?
We’ve provided a copy of our certificate to evidence employer’s liability Yes / No
insurance cover of at least £5M or have provided a statement of
commitment to obtain?
We’ve provided a copy of our certificate to evidence professional Yes / No
indemnity insurance cover of at least £5M or have provided a statement
of commitment to obtain?

3.3 – Safeguarding and DBS
We confirm that the proposed site supervisor will comply with the
academy’s safeguarding procedures and policies and a safeguarding
checklist with enhanced DBS clearance will be in place.

Pass/Fail
Yes/No

3.4 – Form of Contract
We confirm a willingness to contract under JCT Minor Works Contract
2016 with Contractor’s Design (MWD)

Pass/Fail
Yes/No
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Section 4: Qualitative Criteria:
4.1 – Previous Experience
Weighting – 10%
Please provide 2 examples of relevant experiences completed in the past 3 years. Relevant
experience may include: work for a secondary school / Academy; delivery of similar works.
Please also provide the CV of the Project Manager / Lead person who will be responsible for the
delivery of the design and construction phases.
4.2 - Programme
Weighting – 10%
Please provide a draft programme of work / list of dates showing your proposed phasing of the
works and key milestones to ensure the works are delivered within the defined dates. You can
attach a Gantt chart programme or provide a table of dates, and use the below response box for
any supporting comments.
Response:

4.3 – Method Statement
Weighting – 5%
Provide a method statement explaining your quality control systems, including management of
sub-contractors’ work, to ensure all materials and workmanship meet the standards required by
the Employer and your system to respond to any defects arising after practical completion
Response:

4.4 – Health and Safety
Weighting – 5%
Please provide examples of successful H&S measures you put in place on similar projects to
ensure the safety of all those on site (students, staff, visitors and operatives). Explain which
measures you foresee for this project.
Response:
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Annex C - Safeguarding Checklist
On Your Company Headed Paper
Dear [Academy Contact],
I confirm that all [Insert Company name] staff are recruited in line with DfE guidance:
‘Keeping Children Safe in Education’ (September 2019):
https://www.gov.uk/government/publications/keeping-children-safe-in-education--2
This includes the following vetting procedures:
•
•
•
•
•
•
•
•
•
•
•
•
•
•

A face to face interview, assessing candidate’s suitability to work with children and young people;
Identity checks in-line with the DBS regulations;
Proof of Address;
Proof of National Insurance Number;
Proof of Qualifications (where these are a requirement of the job);
Enhanced DBS Check;
Overseas Police check (if applicable);
Barred List check (formerly List 99);
Confirmation of eligibility to work in the UK (Right to Work Check);
A minimum of 2 references;
Medical Check – confirmation that each candidate is medically fit to work in an Education setting;
Full employment history check – including covering any gaps or discrepancies;
Disqualification Declaration (for certain categories of staff working with children aged 8 years and
under) https://www.gov.uk/government/publications/disqualification-under-the-childcare-act-2006;
Read and understand, ‘KCSiE – Information for all school and college staff (Part 1) –

•

https://www.gov.uk/government/publications/keeping-children-safe-in-education--2

•

Attended Safeguarding Training within the last 12 months

Yours sincerely
[Insert Signature]
[Insert name of Company representative]
Company Logo

Insert Logo

Name:

______________________________________
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Form of Tender
To:

RAM Building Consultancy
PO Box 1567
Bedford
MK41 5BH

Job Ref.: 22068

For the attention of: Sonia Lane
Sirs
We hereby offer and undertake to provide all labour, materials, plant, machinery and implements necessary for
the proper execution and completion, to the reasonable satisfaction of the surveyor, of the whole of the works
described and on the condition referred to or implied in the Specification for the proposed Roof Covering
Replacement & Associated Internal Works at the Lime Academy, Watergall Campus, C/O Lime Trust which have
been examined by us, and we are prepared to enter into a fixed price contract for the sum shown below.

(Insert amount in words)
(£__________ ), plus VAT for the whole of the works included in the aforementioned Specification including all
provisional, prime and contingency sums.
We understand that our price is to be held for a period of Six months from the date of tender. If awarded the
contract, we would be prepared to commence work within ____ weeks of instruction and will complete the work
within ____ from possession of the site.
We understand that you are not bound to accept the lowest or any tender that you may receive.
Yours faithfully
Signature
Contractor
Address

Date of Tender
Contractor to note that this form of tender is to be completed, signed, and issued via email to
Laura.fisher@limetrust.org along with the priced schedule of works and all quality submissions by no later than
noon on 3rd June 2022. The email title should be, 22068: Watergall Roof Replacement – Tender Submission.
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Schedule of Works
Flat & Pitched Roofing Refurbishment & Associated Works – Lime Academy Watergall
Client

Lime Trust

Site Address

Lime Academy Watergall,
Peterborough PE3 8NX

Contract
Administrator

RAM Building Consultancy Ltd
PO Box 1567
Bedford
MK41 5BH

Contractor

TBC

Job Ref.

20108

Issue Date

TBC

Ref

Description

1.0

Section 1 - General Provisions and Contract Details

Item

Project Particulars
The Project
A

Undertake roofing refurbishment and associated works at Lime
Academy Watergall, Peterborough PE3 8NX. The need for the
works has arisen due to water ingress from the roof, damaging
structural elements of the building.

Note

The Works
B

The works will include the following:
•
•
•
•

Note

Roof recovering replacement;
Roof level access equipment;
Drainage investigations and repairs;
Associated works to the above.

To Collection: £
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Cost

Access Arrangements
A

The site can be accessed by prior appointment by contacting
RAM Building Consultancy.

Note

Form of Contract
B

The form of contract will be the JCT Minor Works Building
Contract with Contractor’s Design 2016.

Note

C

Allow for the obligations, liabilities and services described
therein against the heading below:

Note

The Recitals
D

First Recital:
Undertake re-roofing refurbishment and associated works at
Lime Academy Watergall, Peterborough PE3 8NX.

Note

E

Second Recital:
The works are described in the Specification.

Note

F

Third Recital:
The contractor will provide a priced Specification.

Note

G

Fourth Recital:
The Construction (Design & Management) Regulations 2015
(CDM 2015) apply. A construction phase plan for this project is
required and shall be sent to the Contract
Administrator/Administrator/Principal Designer. This project is
not notifiable to the HSE.

Note

Notifiable projects will be longer than 500 person days or 30
working days with more than 20 people working at the same
time).
The Articles
H

Article 3:
The Contract Administrator is:
RAM Building Consultancy Ltd
PO Box 1567
Bedford
MK41 5BH

Note

Tel: 0844 355 1822
To Collection: £
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A

Article 4:
The Principal Designer is:
RAM Building Consultancy Ltd
PO Box 1567
Bedford
MK41 5BH

Note

Tel: 0844 355 1822
B

Article 7:
Article 7 and Schedule 1 apply.

Note

The Contract Particulars
C

Clause 2.2:
Date for Commencement of the Works.
Provisionally, for the purpose of tendering assume date of
commencement to be August 2022.
Date for Completion of the Works:
No Later than December 2023.

Note

D

Clause 2.8:
Liquidated damages are at a rate of £2,647.50 per week or part
thereof.

Note

E

Clause 2.10:
The Rectification Period is 12 (Twelve) months from the date of
Practical Completion.

Note

F

Clause 4.3:
Interim certificates:
95 %.

Note

G

Clause 4.5:
Payment certificates after practical completion: 97.5 %.

Note

H

Clause 4.8.1:
Supply of documentation – Two weeks.

Note

I

Clause 4.11 and Schedule 2:
Schedule 2 (Fluctuations Option) does not apply.

Note

J

Clause 5.3.2:
Contractor’s insurance – injury to persons or property (for any
one occurrence or series of occurrences arising out of one
event):
£1,000,000.00 (one million pounds).

Note

K

Insurance of the Works:
Works insurance by Contractor in joint names.

Note

To Collection: £
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A

Clause 5.4A and 5.4B:
Percentage to cover professional fees: 15 %.

Note

B

Clause 7.2:
Dispute or difference referred to arbitration – Appointer: The
President/Vice President of the RICS.

Note

C

Schedule 1 (paragraph 1):
Base Date – 06 April 2022.

Note

D

Schedule 1 (paragraph 2.1):
Dispute or difference referred to adjudication – Nominator: The
President/Vice President of the RICS.

Note

E

Attestation:
Agreement to be executed under hand.

Note

To Collection: £
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Ref

Description

2.0

Section 2 - Construction (Design and Management) Regulations

Item

Health and Safety - Outline
A

This Schedule of Works must be read in conjunction all PreConstruction Information including Designer’s Risk Assessments
(Appendix A).

Note

B

A Construction Phase Plan (CDM 2015) including Risk
Assessments and Method Statements (RAM’s) are to be
submitted 2 (two) weeks prior to the start of the works.

Note

C

Allow to instruct a Refurbishment & Demolition Asbestos Survey
(R&D) with the Trust’s retained specialist asbestos surveyors.
The extent of the survey should include all areas of the building.

Item

D

The Contractor is to notify the CA immediately if any asbestos, or
suspected asbestos, is found in the property during the works.

Note

Tendering
E

Each item within this Schedule must be fully quantified and
priced. Bracketing of items will not be accepted.

Note

F

Tenders must include for all works shown or described in the
tender documents or clearly apparent as being necessary for the
complete and proper execution of the works.

Note

G

Tenders must include for all necessary equipment including
appliances, vehicles, scissor lifts, consumables, tools, temporary
works/screens, scaffolding, safety netting etc. required complete
the works.

Note

H

The Contractor shall be deemed to have visited the site to
ascertain the nature and extent of the work.

Note

I

Quantities and dimensions given in descriptions of work are
nominal and are intended as a guide only. The contractor is to
undertake all necessary measurements on-site.

Note

J

Prior to commencement of the works, the Contractor is to
provide a master programme identifying the timing and duration
of each element. The master programme is to be updated as
necessary throughout the project.

Note

K

Named Sub-Contractors:
Contractor’s choice.

Note

To Collection: £
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Cost

Ref

Description

Item

Works
A

The Contractor shall adequately protect the designated working
areas for the duration of the works and rectify any accidental
damage caused to the satisfaction of the CA.

Note

B

The Contractor must keep all public highways and footpaths clear
of rubbish and building debris at all times.

Note

C

The Contractor is deemed to include for securing all goods and
belongings in relation to the works. Therefore, any loss will not
be the subject of an additional claim.

Note

D

The Contractor is to make due allowance and be diligent in
executing the works, in order to maintain site security (including
the neighbouring properties).

Note

E

All works are to be executed in strict accordance with the
schedule of works, Manufacturer’s Instructions, British
Standards, Codes of Practice and other relevant legislative/
regulatory standards.

Note

F

Stripping out and alterations work described in this section shall
be deemed to include protecting retained structures and making
good elements of structure and fabric disturbed by the works.

Note

G

Stripping out and alteration works shall be deemed to include all
disposal, temporary propping, etc, to maintain the structural
stability of the building.

Note

H

Products, materials and fittings of an equal technical
specification and performance to these specified may be
accepted subject to the review and prior written approval of the
CA.

Note

Welfare and Temporary Facilities
I

The contractor may use the Employer’s mains supplies of electric
and water throughout the duration of the works.

Note

J

The contractor will provide their own WC and welfare
accommodation during the execution of the works. Specific
location to be agreed with the CA. Allow for a thorough clean
and the completion of any repairs required as a result of damage
caused prior to the completion of the works.

Note

To Collection: £
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Cost

Ref

Description

Item

Safe Working Platform
A

The contractor is to submit proposals, including supporting risk
assessments and method statements, which identify the
measures employed to protect persons from falling in
accordance with the Working at Height Regulations 2005 and to
HSE guidance (if required). All safety measures shall be allowed
for within this tender.

Note

Terms Used in Specification
B

Remove: Disconnect, dismantle as necessary and take out the
designated products or work and associated accessories,
fastenings, supports, linings and bedding materials. Dispose of
unwanted materials. Excludes taking out and disposing of
associated pipework, wiring, ductwork or other services.

Note

C

Fix: Unload, handle, store, place and fasten in position including
all labour and use of site equipment.

Note

D

Supply and fix: Include all labour and site equipment for
unloading, handling, storing and execution. All products to be
supplied and fixed unless stated otherwise.

Note

E

Make good: Execute local remedial work to designated work.
Make secure, sound and neat. Excludes redecoration and/ or
replacement.

Note

F

Replace: Supply and fix new products matching those removed.
Execute work to match original new state of that removed.

Note

G

Repair: Execute remedial work to designated products. Make
secure, sound and neat. Excludes redecoration and/or
replacement.

Note

H

Re-fix: Fix removed products.

Note

I

Ease: Adjust moving parts of designated products or work to
achieve free movement and good fit in open and closed
positions.

Note

J

Match existing: Provide products and work of the same
appearance and features as the original, excluding ageing and
weathering. Make joints between existing and new work as
inconspicuous as possible.

Note

To Collection: £
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Cost

Ref

Description

Item

K

System: Equipment, accessories, controls, supports and ancillary
items, including installation, necessary for that section of the
work to function.

Note

Supervision
A

General: Accept responsibility for coordination, supervision and
administration of the Works, including subcontracts. Allow for a
full-time working foreman with a minimum of CITB SSSTS (Site
Supervisor’s Training Scheme’ qualification.

Note

B

Coordination: Arrange and monitor a programme with each
subcontractor, supplier, local authority and statutory undertaker.
Obtain and supply information as necessary for coordination of
the work.

Note

C

All contractor’s personnel to wear identification at all times and
T-shirts, sweatshirts etc. bearing the name of the contracting
company. No shorts allowed.

Note

D

The Contractor will ensure that all site operatives, either directly
employed or sub-contracted, observe an acceptable behaviour
code, and that profanities, shouting, non-courteous behaviour,
smoking within the building, playing of radios or recording
machines and non-compliance with agreed site rules/codes of
conduct will not be permitted.

Note

Insurance
E

Documentary evidence: Before starting work on site submit
details, and/or policies and receipts for the insurances required
by the Conditions of Contract.

Note

F

Notice: If any event occurs which may give rise to any claim or
proceeding in respect of loss or damage to the Works or injury or
damage to persons or property arising out of the Works,
immediately give notice to the Employer, Contract Administrator
and the Insurers.

Note

G

Failure to notify: Indemnify the Employer against any loss, which
may be caused by failure to give such notice.

Note

Proposed Contract Instructions
H

Estimates: If a proposed instruction requests an estimate of cost,
submit without delay and in any case within seven days.

Note

To Collection: £
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Cost

Ref

Description

Item

A

Include:
• A detailed breakdown of the cost, including any allowance
for direct loss and expense.
• Details of any additional resources required.
• Details of any adjustments to be made to the programme for
the Works.
• Any other information as is reasonably necessary to fully
assess the implications of issuing such an instruction.

Note

B

Inability to comply: Inform immediately if it is not possible to
comply with any of the above requirements.

Note

Work Before Completion
C

General: Make good all damage consequent upon the Works.
Temporary markings, coverings and protective wrappings:
Remove unless otherwise instructed.

Note

D

Cleaning: Clean the Works thoroughly inside and out, including
all accessible ducts and voids. Remove all splashes, deposits,
efflorescence, rubbish and surplus materials.

Note

E

Cleaning materials and methods: As recommended by
manufacturers of products being cleaned, and must not damage
or disfigure other materials or construction.

Note

F

COSHH dated data sheets: Obtain for all materials used for
cleaning and ensure they are used only as recommended by their
manufacturers.

Note

G

Minor faults: Touch up in newly painted work, carefully matching
colour and brushing out edges. Repaint badly marked areas back
to suitable breaks or junctions.

Note

H

Moving parts of new work: Adjust, ease and lubricate as
necessary to ensure easy and efficient operation, including
doors, windows, drawers, ironmongery, appliances, valves and
controls.

Note

Security at Completion
I

General: Leave the Works secure with, where appropriate, all
accesses closed and locked.

Note

Making Good Defects
J

Remedial work: Arrange access with Contract Administrator.

Note

To Collection: £
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Cost

Ref

Description

Item

A

Rectification: Give reasonable notice for access to the various
parts of the Works.

Note

B

Remedial work/Rectification: Complete within a reasonable time
period as stipulated by the CA.

Note

C

Completion: Notify when remedial works have been completed.

Note

Work Permits
D

Obtain and submit to the CA copies of all Local Authority licence
or permits and other statutory approvals in respect of all hot
works.

Note

E

All hot works are to be carried out in accordance with relevant
British Standards, CDM and Health & Safety at Work Regulations,
Codes of practice, Industry standards and requirements of the
certifying Local Authority.

Note

F

Liaise with the building management and obtain and submit to
the CA copies of permits for live electrical works and hot works
as required by the building management.

Note

Working Restrictions
G

All work to be undertaken during normal working hours which,
for the purpose of the specification, is defined as 7.00am to 5.00
Monday to Friday.

Note

H

Any stripping out and noisy works can be undertaken during
normal working hours subject to Trust agreement.

Note

I

The contractor must ensure that all fire exits, stairs etc. are kept
clear at all times.

Note

J

The contractor is to ensure that the minimum disruption is
caused to the hospital, who shall continue to operate during
normal business hours. The contractor must allow for liaising
with the hospital staff. The contractor must include for all
necessary security and protection to the neighbouring areas
during the works.

Note

K

The Contractor will be expected to maintain a clean, safe and
tidy working environment at all times. Respective waste material
should be deposited in suitable containers, which should be
emptied on a regular basis. Packaging/pallets must not be
allowed to accumulate and should be taken away promptly. 1no.
skip will be permitted.

Note

To Collection: £

Page | 16

Cost

Ref

Description

Item

A

The Contractor is to ensure all members of his workforce,
including Sub-Contractors, are suitably inducted and made aware
of all site regulations, evacuation procedures, building
constraints, welfare provision, etc. contained within this
document and any other arrangements made by the Contractor
generally.

Note

B

The Contractor should ensure that all such deliveries are
immediately taken to the Contractor’s designated storage area(s)
and that under no circumstances should site materials be allowed
to accumulate in main entrance/reception areas, lift lobbies or
staircases where they could pose a hazard to staff, tenants or
visitors to the building.

Note

C

The Contractor must develop an efficient method for the receipt
and storage of site materials and should ensure that site staff are
available as necessary to accept deliveries. Requests for building
reception/security staff to accept deliveries will not be allowed
under any circumstances.

Note

D

The Contractor must ensure all site personnel hold a current and
valid CSCS safety card. All site personnel are to hold current CRB
enhanced approved certificates. CRB numbers will be required
prior to the commencement of the works.

Note

To Collection: £

Page | 17

Cost

Schedule of Works

To Collection: £

Page | 18

Ref

Description

4.0

Section 2 - Schedule of Works

Item

GENERAL NOTES
A

The works described within this section are to be undertaken to
the extent shown on the contract drawings.

Note

B

This section is to be read in conjunction with all other sections
forming the ‘Schedule of Works’, including all Appendices.

Note

C

Building Control Application and all liaison to suit the scope of
works.

Item

D

Allow for all required tree surgery works for scaffold and roof
works as deemed required.

Item

To Collection: £
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Cost

Ref

Description

Item

Cost

Asbestos
A

Allow to instruct a specialist to undertake an R&D asbestos
survey prior to commencement of works. All areas (internal and
external) likely to be affected by the proposed works should be
included within the survey.

Item

B

Depending upon the results of the R&D survey, the Contractor is
to allow the following Provisional Sum for the licenced removal
of all asbestos present that will affect the works.

Prov Sum

Supervision
C

Provide adequate supervision for the duration of the project. A
visiting Contracts Managers will be expected to attend site at
least 2 times per week and to produce weekly Progress Reports.
The contracts manager will also be required to attend meetings
as directed by the CA. The contracts manager will be
responsible for liaising with the client on daily basis and keeping
an up-to-date daily programme of planned works.

Item

D

The contractor shall allow for a full time SSSTS trained site
manager during the whole duration of these works.

Item

E

All Site Operatives shall be DBS Enhanced checked and evidence
provided to the CA prior to project commencement.

Item

Welfare and Storage Facilities

F

Welfare and storage locations will be agreed at a pre-start
meeting. No additional costs will be entertained if this cannot be
located adjacent to work areas.

Note

G

Welfare Unit of appropriate size for expected maximum number
of operatives on site to be located within compound area in the
car park - max 5no spaces. Welfare Unit to include toilet
facilities, drying room, canteen (with facilities for warming food)
and office space.

Item

Note: Office space to be large enough to accommodate the Site
Manager. Double stacked welfare container units to be
considered where space restricted.
H

Secure storage containers appropriate for material type and
quantity required to service the contract.

Item

To Collection: £
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£10,000.00

Ref

Description

Item

A

Secure compound with timber hoarding (open style Heras fence
panels will not be acceptable), with hinged lockable gates.
NOTE: This will require design and temporary works sign off,
which is to be borne by the contractor.

Item

B

Signage: appropriate H&S signage to compound and works
areas, including info, stating contract details and displaying
contact numbers as directed by the CA.

Item

C

The safety of all site occupants, users and members of the public
must be paramount at all times and the contractor is to ensure
they have allowed sufficient resource and design to maintain
this.

Item

D

Prior to site set up and commencement of the works, the
contractor shall, with attendance from the CA, take
photographic condition records of all aspects of the site. Record
to be provided to the CA prior to commencement in electronic
format. The contractor should allow for temporary protection as
required but will be responsible for making good any damage on
completion at the contractor's own expense.

Item

Scaffold, Hoisting and Debris Disposal
E

All scaffolding to be erected by an NASC Approved specialist
scaffolding contractor in full accordance with current legislation.

Item

F

An outline Scaffold Plan shall be submitted at tender stage. The
contractor is to allow for any additional scaffold and/or
protection they consider necessary to complete the works
safely. The contractor is to satisfy themselves of the practically,
including any necessary enabling works, alterations and making
good, including to existing access/egress points.

Item

G

Scaffold shall comply with TG20:13 Design requirements and
evidence of design shall be required, including any loading
platforms, crash decks and protective fans.

Item

H

Supply and erect for the duration of the contract works, a
suitable number of scaffold access towers / HAKI staircases and
material loading platform. Designed to take necessary goods
and/or passenger hoist (contractor discretion) and enclosed
debris disposal chute.

Item

I

Supply and erect material Hoisting facilities. This shall site within
a locked fenced off area. The contractor shall make due
allowance for any necessary electrical connections. Supply
charges shall be met by the client.

Item
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Cost

Ref

Description

Item

A

Supply and erect fully enclosed debris disposal chute of
sufficient size to adequately take the anticipated old roofing
materials. The contractor shall make due allowance for
removing bulky items that cannot be broken down to the fit the
chute, for using the hoist facility.
NOTE: This will require design and temporary works sign off,
which is to be borne by the contractor.

Item

B

Supply and maintain throughout the contract suitable sized
licensed skips with lockable lids. Contractor to retain and
provide evidence of waste transfer receipts.

Item

C

All scaffolding is to be inspected as a minimum on a weekly basis
(or more often as weather conditions dictate) by an
appropriately trained CISRS approved Scaffold Inspector. A
separate Scaffold Inspection Record is to be maintained on site
and a separate "Scaff Tag" system maintained on each element
of scaffold or Access Tower.

Item

D

Contractor to arrange for a specialist to install a 3-phase
electricity supply to facilitate the completion of the flame-free
installation. Locations are to be determined by the contractors
and agreed with the CA/Client.

Item

E

For installation procedures required, only hot air may be used.
Propane gas propelled equipment is specifically not allowed on
site. Suitable equipment may be an E-Dryer, E-Torch or similar
high-powered hot air equipment. All electrical supply charges
will be met by the client.

Item

J41 REINFORCED BITUMEN MEMBRANE ROOF COVERINGS
Waterproofing System, Specification and Design
F

Allow for contractor to survey, design, supply and install STRATA
FLAME-FREE system (Or similar system, details to be submitted
with tender), as per the ICB waterproofing specification located
within Appendix C.

Item

Roof Price Breakdown (Flat Roof Area); - Felt
Roof 1

Item

Roof Level Access

To Collection: £
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Cost

Ref

Description

Item

A

Contractor is to allow for roof level access staircases to be
included (location to be agreed with client/contractor).

Item

B

Allow for contractor to supply and install ladder access to roof
level in compliance with manufacturers warranty as per
specification in Appendix C (location to be agreed with
client/RAM during the works).

Item

C

Allow for contractor to design, supply and install roof level
handrail, as per specification in Appendix C (allow for 100m,
location to be agreed with client/RAM during the works).

Item

D

Allow for a provisional sum for security fencing and access
control to base of ladders.

Prov Sum

Fire Safety
E

The specified roofing system is to be 100% FLAME-FREE,
installed without the use of a propane gas torch. Propane gas is
strictly prohibited on this site.

Item

Lightning Conductor
F

Allow to employ a specialist contractor, to supply and install a
new lightning conductor system to comply with all current
regulations and provide necessary certification on completion.
All tapes to be attached to the new membrane at maximum
900mm c/c using Roof-Pro Lite Anchor fixing pads.

Item

ELD – Electronic Leak Detection Test
G

Upon completion of each roof area and to confirm the integrity
of the Waterproofing system, the contractor is to employ RAM
Building Consultancy to undertake an ELD Testing prior to final
handover and to provide certification to the CA.

Item

Manufacturers Inspections and Warranty

To Collection: £
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Cost

£5,000.00

Ref

Description

Item

A

The contractor is to allow access throughout the works to the
manufacturers Technical Staff, who will supplement the CA's
visits and provide a quality control monitoring service. On
completion the manufacturer and the CA will jointly sign off the
works and the contractor is to provide the manufacturers 25year warranty covering labour and materials.

Item

Cladding/Fascia
B

Allow to instruct specialist contractor to carefully replace/ or
over cap existing fascia with new white UPVC to suit
manufacturers recommendations.

Item

C

Allow for specialist contractor to replace in full all cladding
required at roof level or windows panels where specified in the
contract drawings - Appendix B, with new white UPVC to suit
manufacturers recommendations.

Item

D

Allow to remove and dispose of any existing fascia panels/
cladding.

Item

J42 SINGLE LAYER POLYMERIC SHEET ROOF COVERINGS
Waterproofing System, Specification and Design
E

Allow for contractor to survey, design, supply and install a
Alwitra Single Ply Waterproofing System (Or similar system,
details to be submitted with tender), as per the ICB
waterproofing specification located within Appendix C.
Allow for contractor to strip up existing pitched roof areas and
remove from site.

Item

WORKMANSHIP GENERALLY:
The tendering Contractor is to Design, supply and install the new
Pitched Roofing systems to comply with the current Codes of
Practice and Building Regulations.
F

Outline Specification
- Removal of the existing roof coverings to deck
- Upgrade OSB insulation board to comply with
building regulations (as per Contractors Design)
- New Singly Ply Roof Coverings

To Collection: £
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Cost

Ref

Description

A

Price Breakdown (Pitched Roof Areas); _ Single Ply with Rib
finish

Item

Item
Roof 1
Item
Roof 4
Item
Roof 6
Item
Roof 7
Item
Roof 9
Item
Roof 10

To Collection: £
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Cost

Ref

Description

Item

Cost

R10 RAINWATER SYSTEMS
A

Allow to undertake a CCTV survey of all rainwater drainage
gullies at ground level, to the nearest manhole and provide a
report to the CA.

B

Allow a provisional sum for full replacement of outlets,
associated pipework and any required making good.

Item

Prov Sum

To Collection: £
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£15,000.00

Ref

Description

Item

COMPLETION
A

Leave the site in a clean and tidy condition and make good
surfaces disturbed by the works. Clean all surfaces internally and
externally to the satisfaction of the CA.

Item

B

Relocate in their original positions any temporarily relocated
items moved to facilitate the works.

Item

To Collection: £
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Cost

Ref

Description

Item

Cost

CONTINGENCY & PROVISIONAL SUMS
A

PROVISIONAL SUM:
Allow a provisional sum of £5,000 for any unforeseen works as a
result of the R&D survey.

PS

£5,000

CS

£30,000

PS

£5,000

NB: Works shall be actioned upon receipt of a formal contract
instruction.
B

CONTINGENCY SUM:
Allow a contingency sum of £30,000 for any unforeseen works
or additional client instructions.
NB: Works shall be actioned upon receipt of a formal contract
instruction.

C

PROVISIONAL SUM:
Allow a provisional sum of £5,000 for Structural Investigations.
NB: Works shall be actioned upon receipt of a formal contract
instruction.

To Collection: £
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Schedule of Works Collection
Page Number

Page Total £

Page 7
Page 8
Page 9
Page 10
Page 11
Page 12
Page 13
Page 14
Page 15
Page 16
Page 17
Page 18
Page 19
Page 20
Page 21
Page 22
Page 23
Page 24
Page 25
Page 26
Page 27
Page 28
Total to Form of Tender
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Pre-Construction Health & Safety Information Pack
The contractor should be aware and understand the CDM 2015 Regulations and the associated HSE
Guidance on the Regulations (L153) – Managing Health and Safety in Construction.
This project is not notifiable to the Health and Safety Executive.
The purpose of this document is to provide information to Contractors on the Health and Safety and
welfare matters to be considered when planning for the site works detailed in the specification document
and on the drawings. The Principal Contractor shall use and develop this information as part of his duties
and responsibilities under the CDM Regulations.
This document should provide specific information obtained from both the Client and Designers during the
course of the design and early planning phases of the project, so that Health and Safety issues are identified
and communicated effectively.
The absence of reference in this Pre-Construction Information Pack to a hazard does not mean that such a
hazard does not exist or may not arise. Any ‘Method of Working’ described in the Pre-Construction Health
and Safety Information Pack, as prepared by the Principal Designer, may be varied by the Contractor as
long as he provides an acceptable alternative method to the Principal Designer prior to works commencing.
Construction Phase Health & Safety Plan
The prospective Contractor shall review the information included or referred to in this document and
provide the relevant information in his Construction Phase Plan.
The principal aim of the Construction Phase Plan is to record Health / Safety arrangements for the
management of construction operations together with monitoring procedures for compliance with the
relevant statutory provisions.
The Construction Phase Health & Safety Plan must contain reference to those matters required in Appendix
3 of the HSE’s Managing Health and Safety in Construction guidance document (L153).
Ultimately, the Construction Phase Plan will be developed by the Principal Contractor into the Health &
Safety File.
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1. INTRODUCTION
1.1.

Location

Site Address: Flat & Pitched Roof Refurbishment & associated works at Lime Academy Watergall, Peterborough PE3 8NX

Figure 1. Site Location (Google Maps)

Lime Academy Watergall

The school is located within a residential area. The main entrance is accessed via Watergall from Norburn
Road and the main road Bretton Way.
Description of existing site character:
The school building is located to the North of the school grounds. The remainder of the school site is tarmac
playground and parking, and grassed areas.
General Construction of building(s):
The school consists of a single storey building constructed with cavity walls and red facing brickwork.
Windows and doors consist of metal and PVC-u double glazed units, and the skylights are single layered
PVC-u.
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1.2.

Nature of construction work to be carried out

The purpose of this contract is to replace the failed pitched and flat roof coverings and increase the thermal
insulation in line with the current building regulations, labelled as per the contract drawings.
The general scope of works will include for:
•
•
•
•

•
1.3.

Refurbishment & Demolition survey,
Compound set up with storage, welfare facilities,
External access scaffold,
Removal and replacement of:
o Fascias/Cladding
o Drainage investigation and repairs
o Flat roof covering replacement and associated works.
Removal and reinstatement of fixtures and fittings attached to the areas requiring replacement.

Timescale for completion of the works

Date of Commencement:

June 2022

Date of Completion:

October 2022

Anticipated project duration:

TBC

The sequence and/or phasing of work is to be discussed and agreed with the Project Manager/Contract
Administrator and the Principal Designer prior to commencement.
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Parties to the Project
Contact:
Lime Trust

Client:

Tel:
Mobile:
Email:

Designer /
Contract
administrator:

Principal
Designer:

RAM Building Consultancy
PO Box 1567
Bedford
MK41 5BH

RAM Building Consultancy
PO Box 1567
Bedford
MK41 5BH

Laura Fisher

07511 222010
Laura.fisher@limetrust.org

Contact:

Calvin Buckle

Tel:

0844 335 1822

Mobile:

07850 518388

Email:

calvinbuckle@ramconsultancy.co.uk

Contact:

Calvin Buckle

Tel:

0844 335 1822

Mobile:

07850 518388

Email:

calvinbuckle@ramconsultancy.co.uk

Contact:
Principal
Contractor:

Tel:
TBC

Mobile:
Email:

1.4.

Extent and Location of existing records and plans

Any existing services plans and records are held by the site. We are advised that the utilities plans may
be limited and as such it will remain the responsibility of the contractor to determine whether known
and unknown services are present prior to roof works and as necessary determine accurate positions
with the Statutory Undertakers.
A Refurbishment and Demolition survey is to be undertaken by the contractor prior to the project
commencing, with a copy being issued to the Project Manager.
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1.5.

Contract Drawings

The contract drawings are as follows:
•
•
•

Pitched Roof Area Plan – Core Sample Plan 1
Flat Roof Area Plan – Core Sample Plan 2
Indicative Scaffold Plan (Contractor Proposal, Flat & Pitched)

2. CLIENTS CONSIDERATION AND MANAGEMENT REQUIREMENTS
2.1.

Statement of the Client’s Health and Safety Policy

It is the policy and commitment of the Client that the safety of its Employees, Customers and Suppliers will
not be compromised.
Consequently, all construction related work commissioned by the Client will have, as its highest priority, the
consideration of the health, safety and welfare of all who will carry out, use and maintain the works.
The Client will therefore select professional design and construction service providers who will put into
practice this philosophy to produce and manage a scheme which contains the minimum of hazards and
risks, and who will properly control those risks that remain.
A Health and Safety File will be prepared on completion of the works. It will be the Contractor’s responsibility
to ensure that all hazards identified during the works and any known issues are recorded and issued to the
Principal Designer for inclusion within the Health and Safety File.
2.2.

Communication and liaison between client and others

The Principal Contractor is to detail how he will ensure co-operation between contractors on site for health
and safety purposes. The details shall include how information will be passed and enforced between subcontractors and visiting personnel (i.e. Client, designers, Principal Designer, etc.).
The Principal Contractor is to be responsible for examining this document and all other information
provided, either as data on the existing environment and/or conditions, or as requirements for the finished
works. The examination shall be for the purpose (amongst others) of establishing that:
a) the works can be constructed; and
b) subsequently that where applicable all elements of the works (fittings, fixtures, installations and
even landscaping) can in all respects be maintained, altered, adapted and demolished without risk
to the health or safety of any person.
The Principal Contractor shall, where required, design and construct all parts of the works to achieve the
above objectives, taking full responsibility for elements and activities designed and/or constructed by
subcontractors or specialist designers.
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From appointment of the Principal Contractor until completion of works, regular meetings shall be held,
attended by the Client, Project Manager and the Principal Contractor, together with any other parties either
believes should be present.
The Principal Contractor shall inform the Project Manager if (at the earliest opportunity) it becomes
apparent that any proposals of any party in connection with the works could present risk to the health or
safety of workers undertaking the construction or maintenance, or that of any end user.
From appointment of the Principal Contractor until completion of the works on the site, the Principal
Contractor shall provide a regular written report to the Project Manager. The report shall include, amongst
other information, details of works completed since the previous report, work proposed for the next period,
status of the design of each element (where required), any implications for health and safety presented by
the designs in their current form, and details of any accidents or near misses on the site.
At the Pre-Construction Contract, meeting arrangements for the exchange of design information
between the client, designers, Principal Designer, Principal Contractor and sub-contractors shall be agreed.
2.3.

Security of the site

Security arrangements shall be agreed between all parties prior to commencement of the works. A
compound area will need to be fenced out and secured to prevent conflict between the Contractor’s work
materials (including welfare facilities, new materials and waste) and the general public (vehicles and
pedestrians).
The Principal Contractor will be responsible for the security of the work area, ensure no unauthorised
persons enter and that the area (including compound) is securely locked when the area is not occupied.
Access to the site ‘working areas’ shall be restricted to ‘authorised persons’ that must be explicitly
authorised, individually or collectively by the Principal Contractor.
2.4.

Welfare Provision

Site welfare facilities must be established before works commence and approved by the Principal Designer.
Welfare arrangements shall be provided and maintained in a clean and tidy condition by the Principal
Contractor, as required by the Construction (Design and Management) Regulations 2015. The Principal
Contractor is to liaise with the Client (or representative) regarding the welfare facilities and their location
(contractor to provide a location plan with the Construction Phase Health & Safety Plan). A clean supply of
drinking water, hot washing water, hand drying facilities, toilet and first aid facilities must be provided by
the Principal Contractor for the use of all operatives on the site.
The Contractor must include in the Construction Phase Health & Safety Plan details of First Aid facilities and
locations.
2.5.

Site hoarding requirements

The Contractor will be responsible for security of the designated work area. The Contractor shall provide and
maintain all necessary signage, plus any necessary additional barriers, to segregate his working area(s) from third
parties.
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At the end of each day the Contractor shall ensure that the site is secured as appropriate and that no ladders etc.
are left in a position that would allow unauthorised persons access to any high risk areas within the site.
2.6.

Site transport arrangements / vehicle movement restrictions

The Contractor’s method (including access, parking, storage, deliveries, etc.) must be agreed with the Client,
Project Manager and the Principal Designer. The Principal Contractor is to include within the Construction
Phase Health & Safety Plan method statements and risk assessments for the storage of materials and
vehicular traffic entering and leaving site. This should include details on how materials are to be offloaded
and distributed. Method Statements and Risk Assessments should also be included for manual handling
where mechanical means is not envisaged.
Any site compound and contractors waste skip storage area within the site must be agreed with the Project
Manager and Principal Designer. If the site compound entrance is limited and there is only room for one
vehicle at a time, then the access road to the compound cannot accept waiting vehicles.
A traffic management system will need to be in place to ensure access roads are kept clear and any waiting
traffic is not stationed on the adjacent roads. This will also be the case for all deliveries in which there should
be a strategy developed to cause the least disruption to site users and emergency services. Normal
management of the site access regarding road cleaning will be needed. A banksman will be required
for both entry and exit to the site.
The detail arrangements for site access and location for site compound and welfare facilities will be agreed
prior to commencement of the contract.
2.7.

Client permit to work systems

The Client expects that a permit to work system shall be implemented for all particularly hazardous
operations on site. Works requiring permits to be in place will include, but are not restricted to:
•
•

Hot Works (i.e. work which involves, or may result in, an open flame, the production of sparks, or
other potential sources of ignition);
Use of 240 volts.

The Principal Contractor shall put in place and manage such systems. Any activities requiring a PTW must
be detailed fully within the Construction Phase Health and Safety Plan.
2.8.

Fire precautions, emergency procedures and Means of Escape

The Principal Contractor is to devise an adequately detailed emergency plan and ensure that it is incorporated
within the Construction Phase Health and Safety Plan and posted on the site notice board.
The following elements should always be included;
•
•
•
•

Training and instruction of all staff and operatives
Induction of visitors
Location of assembly point
Instruction of what to do in the event of a fire
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•
•
•
•

Identification of firefighting equipment from high risk areas
Special arrangements for evacuation from high risk areas
Firefighting training for those carrying out high risk works
Method of maintaining of all effected existing fire escapes, temporary signage, etc.

The Contractor shall ensure that sufficient qualified first aiders and/or appointed persons are available at all
times. All contractors, sub-contractors and visitors shall be made aware of the identity of these people. Suitable
means of ensuring that first aiders and appointed persons can be readily identified include displaying their
names on the site notice board and requiring them to wear suitable labels on their hard hats.
The Contractor shall keep records of all accidents and near misses that occur on site, including copies of any
forms sent by contractors to the HSE under RIDDOR. All major occurrences shall be notified to the CDM coordinator as soon as possible, and a copy of all accidents / near miss records shall be included in the Contractor’s
regular progress reports.
2.9.

Activities on or adjacent to the site during the course of the works

Construction activities on adjacent sites during the course of this contract are not known at the time of
tender. However, it is envisaged that routine maintenance works of the school grounds may occur during
the contract period.
2.10.

‘No-go’ areas or other authorisation requirements

Areas to be identified in site induction. No known confined spaces.
2.11.

Operatives Training

The Principal Contractor is to satisfy himself that all machine operatives have passed CITB Construction Skills
Health and Safety Test (obtaining a Construction Skills Certification Scheme [CSCS] card) at the relevant level
for the activity in hand) or equivalent training prior to them starting work on site.
2.12.

Smoking Restrictions & Mobile Phone Restrictions

No smoking will be permitted in any site accommodation or in any area of work. No mobile phones are
permitted to be used on any part of the school site or the works areas as per the school’s policy. The site
office is permitted within the site compound.
2.13.

Legal Enforcement

The Principal Contractor is to notify the Principal Designer of any legal enforcements placed upon them
during the contract period.
2.14.

COSHH

The Principal Contractor is to send a copy of their assessments under COSHH Regulations ‘Control of
Substances Hazardous to Health Regulations 2002’ to the Principal Designer. In addition, the Principal
Contractor shall inform the Principal Designer if any material or substance to be used is listed under the
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‘Approved Supply List’ or ‘Approved Carriage List’ of The Chemicals (Hazard, Information and Packaging for
Supply) (Amendment) Regulations 2002, or is comparable in hazard.
COSHH Assessments and material safety data sheets are to be included with the notification. The Principal
Contractor shall notify the Principal Designer of any accident or occurrence on site that involves any
employee in medical treatment or time off.
Any notification to the Health and Safety Inspectorate under the ‘Reporting of Injuries, Diseases and
Dangerous Occurrences Regulations 2002’ shall be copied to the Principal Designer immediately.
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3. ENVIRONMENTAL RESTRICTIONS AND EXISTING ON-SITE HAZARDS
3.1.

Boundaries and access

The Principal Contractor shall be responsible for setting out the site access and egress, and trafficking routes
within the contract area. These works should be carried out in accordance with HS(G) 144 – ‘The Safe Use
of Vehicles on Construction Sites’.
Access for the site personnel, deliveries and parking must be agreed with the Project Manager / Contract
Administrator. Arrangements must also be put in place to ensure that, as far as reasonably possible, the
hospital and field users should be subject only to minor inconveniences. As previously stated, a plan must
be provided within the Construction Phase Health & Safety Plan outlining these arrangements.
3.2.

Proximity of works to Client’s staff and members of the public

The Principal Contractor is to maintain adequate fencing to its compound and precautions to prevent entry
and injury by others in accordance with HSE publication HS(G)151 ‘Protecting the Public – your next move’,
and its recommendations therein are expected to be adopted.
The Principal Contractor is to agree and confirm working hours (subject to Local Authority restrictions) with
the Employer’s Agent / Project Manager / Contract Administrator / Client’s Representative.
The Principal Contractor shall maintain safe routes (including diversion routes) for pedestrians and motorists
using nearby roads, footways and public open spaces on or adjacent to the site. Adequate measures are to
be provided to protect the public from the works. All works on, adjacent or affecting the Highway, shall be
undertaken and signed in accordance with Chapter 8 of the Traffic Signs Manual, to the approval of the
Highway Authority.
3.3.

Ground conditions / Underground Services / Watercourses

All existing services, on and adjacent to the site, that will be affected by the works, shall be identified and
marked by the contractor prior to any works commencing. The contractor shall provide adequate protection
to all services. The contractor shall not rely on utility drawings (where available) but shall make their own
enquires, including private property connections, and satisfy themselves as to the location of all services.
This information shall be forwarded to the Principal Designer for inclusion in the Health and Safety File.
3.4.

Asbestos

A Refurbishment/Demolition Survey will be carried out. The results of the survey will be forwarded prior to
works commencing. No works will be carried out without the results being received.
Contractors should consult the asbestos register/management plan before commencing work. Any Asbestos
highlighted in the register must not be damaged, drilled/cut/abraded etc., during the works process.
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Should any contractor encounter materials the identity of which is uncertain, he is to cease work concerning
those materials immediately and refer to the Project/Site Manager for guidance. An assessment will be
carried out on the likely exposure to persons and the extent of the substance. Analysis of the material by an
accredited UKAS laboratory and use of a licensed removal contractor will form part of the assessment.
3.5.

Working at height / safe access and egress

The provision and use of ladders, working platforms, etc. to work at height must comply with the
requirements of the Working at Height Regulations 2005.
Provision of safe access and egress to / from the place of work for persons and materials, including provision
for means of escape, must be agreed with the Principal Designer and Project Manager / Contract
Administrator.
All temporary access / working platforms / mobile towers / suspended access equipment / crash decks will
be risk assessed as to suitability in compliance with The Work at Height Regulations 2005. All scaffolds will
be erected to comply with the Construction (Design and Management) Regulations 2015 and BS EN 128111 (which requires scaffoldings to be designed unless they fall within the criteria for a scaffold built to NASC
TG20. BS 5973 has been withdrawn by British Standards but is still currently accepted by HSE as an
acceptable standard). Any scaffold adjacent to occupied properties or road elevations will be fitted with
debris netting, in addition to the standard protection of brick guards to provide full protection to any third
party. Method Statements for external scaffolding and internal crash decks will be required prior to
commencement of work; this will detail description of scaffold to be provided, any exclusion zones at ground
level and measures to deter children and others from climbing on to the scaffold. Scaffold fans with double
boarding and sheeting between will be required over external access doors within the school buildings to
protect all occupiers and to maintain safe fire escape routes during the contract.
3.6.

Falls

Measures to prevent falls of persons and / or materials from height due to unstable platforms, overloading
with materials, etc., must be identified within the Construction Phase Plan.
All rooflights must be kept temporarily covered/protected during works.
All pitched roof areas with rooflights and where roof coverings are to be stripped and replaced must have
crash deck protection installed to internal areas.
3.7.

Fire Risk

The Principal Contractor is to maintain a clear management regime to reduce the risk of fire associated with
the build-up of rubbish, smoking in unauthorised areas of the site and electrical, welding and grinding work.
3.8.

Stability of Structures

Prior to roof stripping works being undertaken a Method Statement to ensure stability of the roof structures
being retained is required, therefore enabling the works to be completed without any unplanned,
uncontrolled collapse occurring.
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3.9.

Traffic Management

The Principal Contractor is to include within the Construction Phase Health & Safety Plan details (using
graphics where necessary to aid understanding) of:
•
•
•

•
•
•
•
•
•

3.10.

Vehicle site access and egress and procedures to reduce the risk of accidents to other vehicles,
pedestrians and users of the site;
Pedestrian site access points and pedestrian routes including means of segregation from site
vehicles;
Traffic and pedestrian management including – details of warning signs (to include works site
signs; construction site ‘Keep Out’ signs; pedestrian redirection signs; site entrance signs;
banksman at entrance signs), barriers, implementation and maintenance of traffic management,
Site Deliveries – restrictions, unloading, storage and waste removal;
Welfare provision, site compound and parking facilities;
Signage to be displayed both on and off site;
How materials are to be off loaded and distributed. Should mechanical means be envisaged then
management procedures should be included of driver and equipment safety and training;
Measures specified for keeping the roads clean and free from mud/debris and dirt; and
Precautions to be taken when entering or leaving the site to avoid causing accidents to
pedestrians and road users.
Dust

The Principal Contractor should take all necessary steps to prevent any nuisances being caused by dust.
3.11.

Noise

The Principal Contractor should take all necessary steps to prevent any nuisances being caused by noise.
Where noisy plant and equipment is to be used consideration must be given to controlling this noise. The
Control of Noise (Codes of Practice for Construction and Open Sites) (England) Order 2002 must be
consulted.
3.12.

Contamination / Biological

The site is not known to be contaminated. However, good housekeeping is essential together with good
hygiene. Details of welfare facilities are to be included within the Construction Phase Health & Safety Plan.
3.13.

Manual Handling

Method Statements and Risk Assessments in respect of manual handling are to be provided by the Principal
Contractor.
All materials to be used should be handled in accordance with the Manual Handling Operation Regulations
1992, with mechanical handling of materials used where possible. The Principal Contractor is also to be
aware of the HSE Publication HS(G)149 “Backs for the Future”, and its contents followed.
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Where reasonably practicable, as the Contractor will ensure all loads over 25 kg (20 kg for repetitive work)
will be only handled by a suitable mechanical lifting device, i.e. during installation of services equipment.
3.14.

Operational Dermatitis

The Principal Contractor shall provide details of the steps that will be taken to prevent occupational
dermatitis caused by exposure to wet cement including health surveillance.
3.15.

Crane / hoist Lifting Operations

Method statements must be produced that give consideration to ground conditions, operating restrictions,
including the provision of a trained operator and banksman, erection, handover and maintenance records
and comply with the PUWER & LOLER 1998 Regulations.
3.16.

Lead/lead paint

Any applications where lead or lead compounds have been utilised and are to be removed as part of the
demolition stage must be approached with due regard to the regulations covering the protection of people
and the environment.
3.17.

Vermin

Where there is evidence of the presence of vermin (rats)/pigeons etc. The attention of Contractors and
Operatives will be drawn to the need for adequate precautions to be taken whilst working in these areas.
3.18.

Occupied Areas

The existing buildings will be in use at the time of these works. All existing pedestrian, vehicular and fire
escape routes will be maintained. To include bridge scaffolding over fire escape exit doors with double
boarding and sheeting plus edge rails to keep routes safe and clear.
3.19.

Carpentry

All wood working and processing operations must be undertaken in such a way that the generation of wood
dust is controlled and not allowed to spread where it may affect the individual doing the work or others close
by.
3.20.

Decoration

All decorating and related operations must take account of the relevant COSHH information for the products
being used.
3.21.

Roofing

Method Statements are required for roof works, including details on method of hoisting, movement of
materials, protection of operations at both roof and ground level. No roof height working at constant wind
speeds above 25 m.p.h.
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3.22.

Protecting the Public

All necessary precautions will be taken to ensure the protection of the public is of the utmost priority
throughout the duration of the works. Any work activities that may encroach or are located adjacent to
public areas will be properly planned and monitored at all times. Issues such as vehicle movements, lifting
operations and street works will be allocated additional resources to allow the necessary safe methods of
work to be planned, implemented and monitored.
3.23.

Other Construction Works

Details of all other construction operations on site to be obtained before commencement including a
description and location of the work(s), and the likely impact on the project under consideration with a
contingency plan agreed beforehand.
3.24.

Weil's Disease

Precautions against Weil's disease and any other associated infections must be taken. All operatives will
receive training prior to commencement on site. Food waste must not be left around. Consideration will be
given to ensuring all food is consumed in the welfare area or off site.
3.25.

Reducing noise and vibration

Where possible any breaking out or excavating will be carried out by machine with operatives a safe distance
away from the work area.
Any hand tools used will be assessed for noise and vibration and the assessments controls followed.
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4. SIGNIFICANT DESIGN AND CONSTRUCTION HAZARDS
4.1.

Design Assumptions and control measures

Refer to Designers Risk Assessment included in Appendix A.
4.2.

Arrangements for the co-ordination of ongoing design work and design changes

The Principal Contractor must provide a systematic approach for the considerations of health, safety and
environmental issues as an integral part of the design process at all stages of the construction project.
The Principal Designer must be informed of, and be involved in, all proposed design work and design changes
during the construction period.
All health and safety issues during the construction period are to be discussed at the progress meetings with
information recorded on a CDM Risk Register. The CDM Risk Register is to be created and managed by the
Principal Contractor, with issues to the Client, Principal Designer and Project Manager / Contract
Administrator.
4.3.

Information of the significant health and safety risks identified during design

The Principal Contractor’s attention is particularly drawn to Section 3 which contains details of both
identified ‘safety hazards’ and ‘health hazards’ and the Designers Risk Assessment sheets.
Risk Assessments have been undertaken in accordance with the Construction Design and Management
Regulations (2015) and a copy is contained in Appendix A. Included within the Risk Assessment are significant
hazards that could not be substantially reduced or avoided by the design and are to be considered within the
Construction Phase Health and Safety Plan.
4.4.

Materials Requiring Particular Precautions

Only those construction materials intended for use on this project, which are considered to present an
exceptional or unusual risk, are listed overleaf. Materials in common use for which COSSH Assessments are
readily available are not listed.
•
•
•

Solvent based paints, stains and adhesives;
Diesel fuel and lubrication oil for use in mechanical plant;
Stone fines (associated dust creation and dispersion); and Herbicides.
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The Principal Contractor’s attention is drawn to the Control of Substances Hazardous to Health (COSHH)
Regulations 2002. If the Contractor is aware of additional hazardous substances that will be used during
the works then these must be added to the above list.
The Principal Contractor has a duty to obtain manufacturer’s data sheets for any of the above materials,
or those specified in the contract documents, and is to provide Risk Assessments and Method Statements
based on any warnings or hazards specified therein for the benefit of persons carrying out the work and
subsequent users of the premises.
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5. CONSTRUCTION PHASE HEALTH AND SAFETY PLAN
5.1.

To be prepared by the Principal Contractor in accordance with Regulations 12, 13 and 14, prior to
the commencement of the construction works. The format should follow the topics listed in
Appendix 3 of the HSE’s Managing Health and Safety in Construction guidance document (L153).
•
•
•

5.2.

Information requested within Sections 2, 3 and 4 of this document is to be provided within the
Construction Phase Health and Safety Plan, including:
•
•
•
•
•
•
•
•
•
•
•

5.3.

Description of the Project (Key dates, parties to the project)
Management of the Work (Site rules, security, site induction, welfare, risk assessments,
liaison between parties, etc.)
Arrangements for controlling significant site risks (Safety & Health Risks outlined in Section
3.0)

Method of Communication and liaison;
Securing of the site;
Welfare Facility provision (including location plan);
Details of First Aid facilities and locations;
Site transport arrangements / vehicle movement restrictions (including plan showing access,
parking, cabins, etc.);
Delivery and storage arrangements (including location plan);
Traffic management system/plan (including all information outlined in paragraph 3.8);
Works requiring permit to work systems;
Detailed Emergency Plan (including site Fire Action Plan);
COSHH Assessments and material safety data sheets; and
Risk assessments and method statements for work activities.

Risk assessments are to be undertaken and method statements produced as required by legislation.
Copies of method statements for any operations that could affect other occupiers are to be provided
to the Project Manager and the Principal Designer sufficiently advance of the planned date of
execution to allow for comments to be made.
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6. HEALTH AND SAFETY FILE INFORMATION
6.1.

The Health & Safety File is prepared under Regulation 12. The information provided in this
document should be relevant to any future construction work and should be proportionate to the
risks likely to be involved. The completed H&S File is required to be available for use by the
Employer no later than Practical Completion.
Information
Provider

Information Required

When Required

A brief description of the work carried out

Designer

Practical
Completion

Residual hazards and how they have been dealt with (for
example surveys or other information concerning
asbestos; contaminated land; water bearing strata;
buried services, Japanese Knotweed, etc.)

Principal Contractor
& Designer

Practical
Completion

Key structural principles (for example, bracing, sources of
substantial stored energy – including pre or posttensioned members) and safe working loads for floors
and roofs particularly where these may preclude placing
scaffolding or heavy machinery there;

Designer

Practical
Completion

Hazardous materials used (for example lead paint;
pesticides; special coatings which should not be burnt off
etc.)

Principal Contractor
& Designer

Prior to issue of
Pre-Construction
Plan

Information regarding the removal or dismantling of
installed plant and equipment (for example and special
arrangements for lifting, order or other special
instructions for dismantling etc.

Principal Contractor
& Designer

Health & Safety information about equipment provided
for cleaning or maintaining the structure

Principal Contractor

Practical
Completion

The nature, location and markings of significant services,
including underground cables; gas supply equipment; firefighting services etc.;

Principal Contractor
& Designer

Practical
Completion

Information and as-built drawings of the structure its
plant and equipment (for example, the means of safe
access to and from service voids, fire doors and
compartmentalisation)

Principal Contractor
& Designer

Practical
Completion

Practical
Completion
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6.2.

The Principal Contractor is required to prepare information for the Health and Safety File in a format
as agreed with the Principal Designer, including information from sub-contractors.

6.3.

The Principal Contractor is required to provide information in hard copy and electronic format.
Electronic format drawings, documents, etc, should be saved in either PDF or DWG format as well
as the format that they were originally created in.

6.4.

The final version of information for the Health and Safety File is to be submitted to the Principal
Designer one week before the anticipated date for Practical Completion of the works, unless
highlighted otherwise.

6.5.

The Principal Designer will prepare the master version of the Health and Safety File (paper copy)
incorporating information from the Principal Contractor as well as from the Client and design team.
The Health and Safety File is to be handed over to the Client following Practical Completion.
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7. DECLARATION BY THE PRINCIPAL DESIGNER

The above Pre-construction Health and Safety Information Pack has been prepared on the basis of the
information provided by the designer(s) working on the project. The designer(s) is/are aware of the
requirements of the CDM Regulations 2015 and of the need to follow the hierarchy of risk control in managing
hazards and reducing or eliminating risk.
Signed:

Name: Calvin Buckle BA (Hons)
(Acting in the capacity of Principal Designer)

For and on behalf of: RAM Building Consulting Ltd
Date: 11 April 2022
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Appendix A

Designer’s Risk Assessment
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DESIGN RISK ASSESSMENT
Project

Flat & Pitched Roofing Refurbishment & Associated Works at Lime Academy Watergall

Document
Reference
Date

22068

Site Description

Lime Academy Watergall, is located within a residential area.

Project
Description

Complete replacement of the roof coverings.

11 April 2022

Client

Lime Trust

(1) Maintenance workers (2) Construction Workers (3) Members of the public
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Ref

Activity

1

Persons being struck by
contractor’s vehicles /Site
setup

Persons
at risk

Potential Hazards

Design Measures taken to eliminate or reduce hazard

1,2,3

Conflict/collision
with construction
vehicles and
members of the
public.

Traffic management route to be agreed prior to commencement. Contractor to
implement traffic management measures to clearly define public routes (pedestrian
and vehicular) and separate between construction areas.
Access into the site is via the designated site entrance restricted to specific times.
Contractor’s vehicles will only park in designated areas agreed with the school and any
site speed limit will be adhered to at all times.
Construction related deliveries will be pre-planned and times agreed so that they do
not coincide with other activities on-site, school drop off and pick up times.
Keep clean all site vehicles, car park areas, footpaths, etc. clean.
Where necessary the risks to users of any footpaths or playing areas will be minimised
by surrounding all areas of work with security fencing Contractor to liaise with school
Site Manager to manage access arrangements. Construction & working areas to be
fenced off from public.
Contractor to use banksman and manage access to prevent conflict with pedestrians
accessing school via footpath. Ensure a banksman is used when plant and machinery
is moving across the site; 5mph speed limit to be observed.
A procedure to be put in place to cover communication in restricted areas.
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Ref

Activity

2

Protection of workspaces

Persons
at risk

Potential Hazards

Design Measures taken to eliminate or reduce hazard

1, 2, 3

Persons and/ or
materials/
equipment falling
from height
causing injury.

Exclusion zones are to be created around ground level materials and hoisting facilities.
Exclusion areas will be created by sheeted screens to prevent people from walking into
the area of works and being struck by any falling materials.
All necessary scaffold access, edge protection, door fans, crash decks (internally) as
required, will be provided by the contractor. Scaffold over exit doors to be double
boarded and sheeted with debris netting to rails to protect persons below.
Materials stored at roof level will be covered with tarpaulins and secured/ weighted
down, to prevent them being blown off the roof.
At ground level, below the area where the works are being undertaken, exclusion
areas will be created to prevent people from walking in the area below the roofing
works and being struck by any falling materials.
Crash decks to be designed by contractor internally. Full access scaffold required as
ground level movement restricted by playground areas in full use during term time all
day.
Rooflights to be protected to prevent falls by operatives or damage by materials.

3

Construction and
decoration of new internal
surfaces

1, 2

Exposure to
materials
hazardous to
health.

Awareness of COSHH risk assessments and use of PPE when handling materials.
Pay particular attention to the precautions and handling procedures etc. detailed in
the COSHH Material Data Sheets relating to products that may be encountered during
the works.
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Ref

Activity

Persons
at risk

Potential Hazards

Design Measures taken to eliminate or reduce hazard

4

Demolition and preparation
of internal surfaces

1, 2, 3

Asbestos

All contractor’s operatives have undertaken Asbestos Awareness Training and will
work in accordance with HSG210 EM1
Copy of Refurbishment and Demolition survey, permit to work (PTW) and all related
documentation to be retained on the site premises.
Hospital management and asbestos authorising officers to be made aware of its
location and content and of all areas which were beyond the scope of the survey e.g.
ceiling voids.
No invasive work to be conducted without reference to the survey.
Where there is any doubt about whether a substance or structure may contain
asbestos, then no work can be undertaken, and the Contract Administrator notified
immediately.
All licenced notifiable works to be completed licenced contractor. Specific risk
assessments and method statements to be provided by contractor prior to
commencement. Decontamination area and lockable skip locations to be agreed prior
to commencement.

5

Demolition, preparation of
internal surfaces, cutting
material etc.

1, 2, 3

Dust

PPE3 masks should be worn when required. Other person’s on-site requiring access to
the work area during these works should also wear appropriate PPE.
Dampen surfaces where possible.
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Ref

Activity

Persons
at risk

6

Demolition, preparation of
internal surfaces, cutting
material etc.

7

Works to internal surfaces

1, 2, 3

1, 2, 3

Potential Hazards

Design Measures taken to eliminate or reduce hazard

Noise

Ambient noise levels from these works will not generally exceed the HSE permitted
levels as detailed in HSE Noise in Construction INDG127 (rev)

Trip hazard

All designated walkways will be kept clear of materials/ rubbish and electrical leads so
to eliminate any trip hazards to other persons on-site.
Enabling works - existing cables may be fragile and become damaged. Liaise with local
supplier relevant specialist contractor with plan of action to protect/divert as
necessary including all RAMS. In the event that any services are altered, disturbed or
damaged the contractor’s Contracts Supervisor will request a competent specialist
contractor to attend site the same day, and inform all site affected persons of the
identified dangers.

8

Working on full height walls
and ceilings

1, 2

Falling from height

Contractor shall use safe working methods, providing method statements.
No adaptions or improvisations to be made to any access provisions unless approved.
Use of powered access platforms, man safe system, safety barriers on scaffold and
platforms should be employed where possible.
Appropriate PPE to be worn at all times.
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Ref

Activity

Persons
at risk

9

Manual handling

1

Potential Hazards

Design Measures taken to eliminate or reduce hazard

Personnel injury
from working
practices, for
example, Manual
handling.

All contractors and their employees should be made aware of the HSE’s manual
handling guidelines and should not be carrying materials individually that could cause
serious injury if dropped.
The working area should be cleared of potential trip hazards so as to limit the amount
of obstacles to traverse whilst moving large objects.
Good fitting gloves are to be worn when carrying materials that could cause cuts or
abrasions.

10

Using hand tools

1

Injury /
All electric tools required for the proper execution of the works will meet with the
electrocution
requirements of the Electricity at Work regulations 1989.
and Hand Arm
Vibration Syndrome They will operate either from rechargeable batteries or 110V supply and where
applicable are PAT Tested.
All power tools are of a modern balanced design and are regularly maintained.
Any drilling operations are restricted to 15 minutes of operation with a minimum 5minute break.
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Ref

Activity

Persons
at risk

11

All works

1, 2, 3

Potential Hazards

Design Measures taken to eliminate or reduce hazard

Fire

Contractors to advise of procedures and any alternative routes during contract work.
Smoking not permitted on site.
Hot works permits used where applicable. Hot works areas to be highlighted and
managed appropriately.
Combustible materials to be stored in agreed areas unless required for immediate use.
Appropriate fire extinguishers to be provided. Flammable liquids / compressed gases
appropriately stored. In the unlikely event of a fire the contractors will raise the alarm,
and if safe to do so turn off the gas supply and attempt to extinguish the fire with the
equipment provided. If these attempts fail, the site will be evacuated and the
Fire and Rescue Service will be called by phoning 999 to extinguish the fire. All
operatives will be informed of the Fire Exit positions and muster points. All fire exits will
be kept clear of any obstructions, e.g. materials and rubbish.
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Ref

Activity

12

Disruption to existing
services

13

Cleaning after demolition

Persons
at risk

Potential Hazards

Design Measures taken to eliminate or reduce hazard

1, 2, 3

Injury/death from
decommissioned
services eg fire
detection,
telecoms, water,
gas supply

Contractors expected to liaise with local M&E contractor for enabling works.

Infected items

In the event that our operatives find any needles or similar sharp or possibly infected
implements when clearing rubbish, the client will be immediately informed &
requested to arrange for appropriate disposal.

1

Contractor to allow for liaising with relevant authority on advice to isolate/re-route
services (if required) to facilitate flat roof works.
Contractor to accommodate / provide continuation of existing fire alarm, detection and
emergency lighting system where crash decks and protection systems installed
internally that may affect existing installations. For example, smoke detectors or
emergency lighting in locations of crash deck areas to classrooms. Include temporary
task lighting to maintain lux levels and emergency lighting.
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Ref

Activity

14

COVID-19 Restrictions and
Arrangements

Persons
at risk

Potential Hazards

Design Measures taken to eliminate or reduce hazard

1,2, 3

Risk of
transmission of
Covid-19 through
mixing of site
personnel, pupils,
staff and visitors.

At the time of compiling this PCIP, significant Government restrictions were in place
regarding the movement of people and social distancing. These restrictions are likely
to remain in place for the duration of these works and beyond.
The Principal Contractor must comply with all current Government COVID-19
restrictions and practices prevalent at the time of the works. The Construction
Leadership Council, which works between the construction industry and government,
has produced guidelines for safe operating procedures on construction sites in line
with Government restrictions. At the time of compiling this PCIP, version 6 of these
guidelines was available at:
https://www.constructionleadershipcouncil.co.uk/wpcontent/uploads/2020/10/Site-Operating-Procedures-Version-6.pdf
The Principal Designer has specified a number of specific requirements relating to
interaction with staff, pupils and visitors of the school:
• Any requirements to access the internals of the school must be pre-agreed with
the school management.
• When reporting to reception, contractors must not touch any unnecessary
surfaces.
• All internal works should be completed outside of normal school hours.
• Contractors are not to use the school’s welfare facilities under any circumstance.
• All recommended Covid-19 PPE must always be worn.
• Contractor to ensure strict 2m+ distancing policy to all staff, pupils and visitors on
the site at all times.
• Procedures set out in the latest version of the Construction Leadership Council
guidance is to be followed at all times.
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Appendix B

Drawings
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Pennington Choices Ltd
Clan Works, 1A Howard Road, Bromley, Kent, BR1 3QJ
Tel: 020 8290 5629 Fax: 020 8290 4443
Email: admin@penningtonsouth.co.uk Web: www.pennington.org.uk
Location of Analysis Laboratory:

Asbestos Analysis Report
Report No :

J267703

Sample Batch

1-5

Client :

M & J Group

Client Ref:

PENN/12

Location :

Watergall School, Peterborough,
PR3 8NX

Samples received :

10 February 2022

Report Issued:

10 February 2022

Samples taken by:

M & J Group

Sample No.

Source

Result

Material (see Note(3))

BS105246

Roof 3 - Felt

No Asbestos Detected

Bitumen

BS105247

Roof 3 - VCL

No Asbestos Detected

Bitumen

BS105248

Roof 4 - Felt

No Asbestos Detected

Bitumen

BS105249

Roof 5 - Felt

No Asbestos Detected

Bitumen

BS105250

Roof 5 - VCL

No Asbestos Detected

Bitumen

J267703

Asbestos Analysis Report Template/Version 20/ 22 Apr 2021

Page 1 of 2

Pennington Choices Ltd
Clan Works, 1A Howard Road, Bromley, Kent, BR1 3QJ
Tel: 020 8290 5629 Fax: 020 8290 4443
Email: admin@penningtonsouth.co.uk Web: www.pennington.org.uk

Test
Method:

Polarised light microscopy; Dispersion staining, in accordance with HSG248

Note (1):

PC laboratory analysis of samples and sampling procedures are in compliance with ISO 17025 and our
UKAS accreditation.

Note (2):

Where PC staff have not taken samples, results given are based on information supplied by the client
taking the samples. PC is not responsible for any errors/misinterpretations of analytical results due to
inappropriate sampling strategies or techniques.

Note (3):

Observations and interpretations expressed (i.e. nature of fibres other than asbestos or description of
material) are outside the scope of our UKAS accreditation.

Note (4):

This report cannot be reproduced except in full without prior authorisation from the laboratory

Types of Asbestos
Amosite - Brown Asbestos
Chrysotile - White Asbestos
Crocidolite - Blue Asbestos

ANALYST:

Sam Matthews

J267703

Asbestos Analysis Report Template/Version 20/ 22 Apr 2021
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Appendix B
Contract Drawings
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PO Box 1567, Bedford, MK41 5BH
Tel: 0800 335 1822 | Fax: 0844 335 1823
E-mail: ram@ramconsultancy.co.uk

Roof

Core Sample 1

Core Sample 2

Flat Roof 1

3 Felt
20mm Asphalt
VCL
Screeded Woodwool Slab Deck
Dry

N/A

Flat Roof 2

2 Felt
120mm PUR
20mm Asphalt
VCL
Screeded Woodwool Slab Deck
Dry

3 Felt
130mm PUR
2 Felt
OSB Deck
Dry

Flat Roof 3

3 Felt
20 Asphalt
VCL
Screeded Woodwool Slab
Dry

5 Felt
VCL
Plywood Deck
Dry

Flat Roof 4

2 Felt
30 Asphalt
Screeded Woodwool Slab
VCL
Dry

2 Felt
30 Asphalt
Screeded Woodwool Slab
Dry

Flat Roof 5

3 Felt
90mm PUR
VCL
Plywood Deck
Dry

N/A

Servicing the building envelope throughout the UK…

PO Box 1567, Bedford, MK41 5BH
Tel: 0800 335 1822 | Fax: 0844 335 1823
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Roof

Core Sample Result

Pitched Roof 1

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 2

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 3

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 4

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 5

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 6

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 7

Felt
Woodwool Slab
Redland Stonewold Tiles
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Pitched Roof 8

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 9

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 10

Felt
Woodwool Slab
Redland Stonewold Tiles

Pitched Roof 11

Felt
310 Rollout
Redland 90 Tiles

Pitched Roof 12

Felt
310 Rollout
Redland 90 Tiles

Pitched Roof 13

Felt
310 Rollout
Redland 90 Tiles

Metal Roof

N/A

Servicing the building envelope throughout the UK…

PO Box 1567, Bedford, MK41 5BH
Tel: 0800 335 1822 | Fax: 0844 335 1823
E-mail: ram@ramconsultancy.co.uk

Slate Roof

N/A
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Appendix C
ICB Waterproofing Roof Specification

PROPOSED PROJECT SPECIFICATION FOR
WATERGALL SCHOOL, LIME ACADEMY TRUST
PETERBOROUGH, PE8 8NX

PREPARED BY MICHAEL LACE
07810375424 –
MICHAELLACE@ICB.UK.COM
24/03/2022

01202 785200

UK Head Office

techsupport@icb.uk.com
www.icb.uk.com

Unit 9-11 Fleets Industrial Estate Willis
Way, Poole, Dorset, BH15 3SU

This specification is based on the supply of the alwitra Single Ply Waterproofing System for
flat roofs. The Evalon range consists of superior quality, fleece-backed synthetic waterproofing
membranes which are fully compatible with bitumen and most types of insulation boards. Evalon
VSK is a single ply membrane with bitumen and solvent-free self- adhesive coating.
The alwitra Evalon range is only supplied to approved contractors, whose operatives must undergo
a stringent training programme at ICB’s Head Office or on-site, prior to obtaining the approved
status. The quality of workmanship is frequently monitored on-site to ensure compliance with
current codes of practice and to secure the issuing of a warranty.
The below specification presumes the deck substrate and roof falls as stated within thespecification
below. Accessories are included where relevant.
It is intended for use on projects where the detailed design is completed by the specifier with
technical assistance from the manufacturer as required and should be read in conjunction with any
project-specific drawings provided.

01202 785200
techsupport@icb.uk.com
www.icb.uk.com

UK Head Oﬃce
Unit 9-11 Fleets Industrial Estate
Willis Way, Poole, Dorset BH15

Single Ply Membrane Specification
Watergall School, Lime Academy Trust, Peterborough, PE3 8NX

24/03/2022
TO BE READ WITH PRELIMINARIES / GENERAL CONDITIONS:
TYPES OF ROOF COVERING:

110

-

WARM DECK ROOF COVERING: [Refurbishment] – PITCHED ROOF
Note: The proposed refurbishment must be checked for compliance with the
current Part L of the
Building Regulations, Approved Documents:
Conservation of fuel and power in existing dwellings (ADL1B)
Conservation of fuel and power in existing buildings other than dwellings (ADL2B)
Or Section 6 (energy) of the Technical Handbooks in Scotland
Contact: Michael Lace – michaellace@icb.uk.com/ 07810375424
Address:
ICB (Waterproofing) Ltd.
Unit 9-11, Fleets Industrial Estate, Willis Way, Poole, Dorset BH15 3SU
Web: www.icb.uk.com
Email: info@icb.uk.com
Tel: +44 (0)1202 785200

-

-

Substrate: [Plywood] - The proposals is to strip back the existing tiles, felt and
battens, back to the woodwool slab deck, install / mechanically fix 18mm OSB through
the deck and into the channel reinforcement, before installing an Alwtira warm roof
build-up, complete with standing seam ribs / profiles
Preparation: [As clause 610]
Air and Vapour control layer: [as clause 395]
Attachment: [Self-adhered as clause 675]
Insulation: [Evatherm A as clause 420]
Attachment: [Mechanically fixed]
Tapered: [No]
Overlay to insulation: [Not required]
Waterproof coating: [Evalon V]
Attachment: [Fully bonded]
System manufacturer: [alwitra Product of ICB (Waterproofing) Ltd.]
Product reference: Evalon V
Thickness: 1.5 mm + 1.00 mm fleece backing
Width: 1050 mm /1550* mm /2050* mm (*Evalon V only)
Colour: Light grey
ACCESSORIES
- Standing Seam as clause 450 & 790
- Eva-Metal Drip as clause 766

Single Ply Membrane Specification
Watergall School, Lime Academy Trust, Peterborough, PE3 8NX

24/03/2022
PERFORMANCE:
210

ROOF PERFORMANCE:
Roof covering: Secure, free draining and weathertight.

220

AVOIDANCE OF INTERSTITIAL CONDENSATION IN WARM AND INVERTED ROOFS:
Interstitial condensation risk of roof construction: Assess as recommended in BS 6229.
Basic design data:
Outdoor notional psychrometric conditions, winter:
Temperature: -5°C.
Relative humidity: 90%.
Vapour pressure: 0.36 kPa.
Duration: 60 days.
Outdoor notional psychrometric conditions, summer:
Temperature: 18°C.
Relative humidity: 65%.
Vapour pressure: 1.34 kPa.
Duration: 60 days.
Indoor notional psychrometric conditions:
Variable dependant on building use
Winter interstitial condensate (warm roof):
The design should preferably avoid the formation of interstitial condensation;
however, a small amount of temporary condensation may be acceptable, providing
that this is not detrimental to the construction materials. Any condensate which does
occur should be shown by calculation to dry out during the course of the year so as to
avoid year-on-year accumulation.
Air & Vapour Control Layer: Provide a suitable membrane so that damage and
nuisance from interstitial condensation do not occur.

-

-

-

230

240

THERMAL PERFORMANCE:
Requirement: Determine type and thickness of insulation and integral or separate
overlay to satisfy the following criteria:
Thermal transmittance of roof (maximum): [0.18W/m²K].
Compressive strength of insulation (minimum) at 10% compression: [150 Kp
Substrate surface: Suitably even, stable and robust to receive roof coatings.
Insulation compliance: To a relevant European Standard, or Agrément certified.
FIRE PERFORMANCE:
Classification: BROOF(t4)
Refer to Agrément certificate or ICB (Waterproofing) Ltd. fire test reports for tested
build up details. BS EN 13501-1 Euroclass: Class E

Single Ply Membrane Specification
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250
VERTICAL APPLICATION:
Evalon V and VSK can be applied to vertical surfaces, all vertical applications must be
fitted with peel stops or mechanical restraint at the required intervals. The designer,
client, or contractor must seek approval for the use of Evalon V or Evalon VSK in a
vertical or wall application, from the relevant Building Control Authority / Inspector
prior to instructing the installation.
PRODUCTS:
320A PRIMER: [AVCL]
Type: [Synthetic rubber solvent based primer]
Manufacturer: [Product of ICB (Waterproofing) Ltd.]
- Product reference: [EvaPrime SA Primer]
325

ADHESIVES: [Single Ply Membrane Adhesive]
Type: [As recommended by membrane supplier].
Manufacturer: [Product of ICB (Waterproofing) Ltd.].

345

PERIMETER TRIMS:
Type: [Eva-Metal Drip].
Manufacturer: [Product/s of ICB (Waterproofing) Ltd.].

395A AIR AND VAPOUR CONTROL LAYER:
Type: [Self-Adhesive bituminous membrane.].
Manufacturer: [Product of ICB (Waterproofing) Ltd].
- Product reference: [StrataVap].
Thickness: [0.7mm].
Vapour resistance: [11,800 MNs/g].
400A WATERPROOF MEMBRANE:
Type: [EVA modified PVC].
Manufacturer: [Alwitra – Product of ICB (Waterproofing) Ltd.].
- Product reference: [Evalon V].
Width: [1.05m / 1.55m / 2.05m].
Thickness: [1.5mm sealing thickness + 1mm fleece backing].
Colour: [Light Grey].

Single Ply Membrane Specification
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420A RIGID URETHANE FOAM WARM DECK ROOF INSULATION:
Manufacturer: [Product of ICB (Waterproofing) Ltd].
- Product reference: [EvaTherm A].
Standard: [Rigid polyisocyanurate foam (PIR) roofboard to BS 4841-3].
- Reaction to fire: [Euroclass F].
- Thermal conductivity (minimum): [0.026 W/mK].
- Thickness: [TBC].
- Compressive strength (minimum): [150 kPa].
Edges: [Square].
Facing: [Glass Tissue].
Tapered: [No].
450

STANDING SEAM PROFILES:
Manufacturer/ Supplier: Alwitra – Product of ICB (Waterproofing) Ltd.
- Product reference: [Standing seam profile].
Colour: [Light Grey].
EXECUTION GENERALLY:

510

ADVERSE WEATHER:
General: Do not lay membrane at temperatures below 5°C or in wet or damp
conditions unless effective temporary cover is provided over working area.
Unfinished areas of roof: Keep dry and protect edges of laid membrane from wind
action.

520

INCOMPLETE WORK:
End of working day: Provide temporary seal to prevent water infiltration.
On resumption of work: Cut away tail of membrane from completed area and
remove from roof.

530

APPLYING PRIMERS:
Coverage per coat (minimum): [As product Technical Data Sheet].
Surface coverage: Even and full.
Coats: Fully bonded. Allow volatiles to dry off thoroughly between coats.

Single Ply Membrane Specification
Watergall School, Lime Academy Trust, Peterborough, PE3 8NX
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SUBSTRATES/ AIR AND VAPOUR CONTROL LAYERS / WARM DECK ROOF
INSULATION:
610

SUITABILITY OF SUBSTRATES:
Surfaces to be covered: Secure, clean, dry, smooth, free from frost, contaminants,
voids and protrusions.
Preliminary work: Complete, including
- Grading to correct falls.
- Formation of upstands, kerbs, box gutters, sumps, grooves, chases and expansion
joints.
- Fixing of battens, fillets and anchoring plugs/ strips.
Moisture content and stability of substrate: Must not impair integrity of roof.

675

LAYING BITUMEN AIR & VAPOUR CONTROL LAYER SINGLE SIDED SELF ADHESIVE:
Sweep all areas of roof to remove any debris, all moisture needs to be dried. Remove
anything which may impair adhesion. Remove any nibs or protrusions which may
puncture the AVCL.
Apply EvaPrime SA to roof substrate. Wait for primer to dry. AVCL is to be laid
without wrinkles, do not stretch. Lay over roof area, cut to size. (Remembering to go
up the upstand to the height of the insulation.) Peel underside protective paper
whilst applying pressure to the AVCL with a soft broom or rag.

680

LAYING WARM DECK ROOF INSULATION:
Setting out:
- Long edges: Fully supported and running at right angles to [Structure].
- End edges: Adequately supported.
- Joints: Butted together.
- End joints: Staggered.
Attachment: [Mechanically fixed].
Completion: Boards must be in good condition, well-fitting and secure.
WATERPROOF MEMBRANES/ ACCESSORIES:

716

ALWITRA EVALON® V (VET Type) polymeric membrane with integral polyester fleece
backing as the main field sheet and unbacked EVALON® for all detail work.
- VET Terpolymer type single Ply Membrane.
- British Agrément Certificate No. 96/3293
- EMMAQUA Natural Accelerated Outdoor Weathering Test carried out successfully.
- Fully bitumen compatible.
- Fully tested to meet and exceed all current European Design and
Performance Standards.
- Thickness: 1.5mm + 1.00mm polyester fleece backing
- Weight: 1.63 kg/m² (1.2mm)
- Tensile Force: 500 N /50mm

Single Ply Membrane Specification
Watergall School, Lime Academy Trust, Peterborough, PE3 8NX

24/03/2022
720
ADHESIVE BONDING OF WATERPROOF MEMBRANE:
Setting out: [As drawing].
Attachment: [Fully adhered on a continuous even coating of adhesive].
Do not wrinkle or stretch.
Surface condition at completion: Fully sealed, smooth, weatherproof and free
draining.
730

WELDED JOINTING OF WATERPROOF MEMBRANE:
Side and end joints:
- Laps (minimum): [40 mm].
- Preparation: Clean and dry surfaces beyond full width of joint.
- Sealing: Weld together.
Seam sealant: [Not required].
Condition at completion: Fully sealed, smooth, weatherproof and free draining.

760

PERIMETER OF MEMBRANE:
General: Secure membrane at roof edge conditions, changes of plane, curb flashings,
upstands to roof lights, etc. with mechanical fasteners.

766

PERIMETER DRIP DETAILS:
Drip edge profile to be formed from 0.6 mm galvanised steel sheet
laminated/coated with membrane material.
Secure profile to structure with fasteners recommended by membrane manufacturer
at max. 200mm C/cs.
Dress membrane onto profile to overlap fasteners by a minimum of 50 mm and weld
materials together.

790

ATTACHMENT OF STANDING SEAM PROFILES:
Seam centres: [As client requirement].
Preparation: Clean and dry surfaces beyond full width of joint.
Alignment: Straight.
Attachment: Continuous weld to membrane.
COMPLETION:

910

INSPECTION:
Interim and final roof inspections: Inform ICB (Waterproofing) Ltd. of installation
schedule, to enable visits to be scheduled.

940

COMPLETION:
Roof areas: Clean.
- Outlets: Clear.
Work necessary to provide a weathertight finish: Complete.
Storage of materials on finished surface: Not permitted.
Completed membrane: Do not damage. Protect from traffic and adjacent or high level
working.

Single Ply Membrane Specification
Watergall School, Lime Academy Trust, Peterborough, PE3 8NX
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942
SITE VISITS:
A visual inspection can be carried out by an ICB (Waterproofing) Ltd. representative to
ensure compliance with the Specification and the Manufacturer’s recommendations.
Once ICB (Waterproofing) Ltd. is satisfied that all works have been carried out
correctly and all terms and conditions have been complied with, a warranty can be
applied for.
943

WARRANTY:
On satisfactory completion of the contract, the following Warranty options are
available:
- 25 year Product Warranty for the roof covering, available upon application to ICB
(Waterproofing) Ltd.
Insurance backed guarantees, (IBGs) can be sought from the installation contractor who
will in turn approach an appropriate broker.
10 years IBGs are readily available.
If an extended IBG is sought you should check first with the proposed installation
contractor that they are able to obtain this.

This specification is based on the supply of the STRATA Built-Up Reinforced Bitumen
Waterproofing System for flat roofs. The STRATAPRO range consists of multi-layer composite
bitumen waterproofing membranes, which can be applied as a single layer or as a finishing layer
in a multilayer system, providing a mineral slate finish.
The STRATA range is only supplied to approved contractors, whose operatives must undergo a
stringent training programme at ICB’s Head Office or on-site, prior to obtaining the approved status.
The quality of workmanship is frequently monitored on-site to ensure compliance with current codes
of practice and to secure the issuing of a warranty.
The below specification includes, where required, the vapour control layer, thermal insulation,
underlayer and reinforced bitumen membranes. It presumes the deck substrate and roof falls as
stated within the specification below. Accessories are included where relevant.
It is intended for use on projects where the detailed design is completed by the specifierwith technical
assistance from the manufacturer as required and should be read in conjunction with any projectspecific drawings provided.

01202 785200
techsupport@icb.uk.com
www.icb.uk.com

UK Head Oﬃce
Unit 9-11 Fleets Industrial Estate
Willis Way, Poole, Dorset BH15 3SU
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TO BE READ WITH PRELIMINARIES / GENERAL CONDITIONS:
TYPES OF COVERING:
110

BUILT-UP REINFORCED BITUMEN MEMBRANE WARM DECK ROOF COVERING:
[Refurbishment]
Note: The proposed refurbishment must be checked for compliance with the current
Part L of the Building Regulations, Approved Documents:
- Conservation of fuel and power in existing dwellings (ADL1B)
- Conservation of fuel and power in existing buildings other than dwellings (ADL2B)
Or Section 6 (energy) of the Technical Handbooks in Scotland
Contact: Michael Lace – michaellace@icb.uk.com/ 07810375424
Web: www.icb.uk.com
Email: info@icb.uk.com
Tel: +44 (0)1202 785200
Substrate: [Plywood].
- Preparation: As clause 560.
Air & Vapour control layer: As clause 395
Insulation: Rigid PIR Foam roofboard as clause 420
Waterproof covering: ICB STRATA BUR Roofing system
- Underlayer: One layer of StrataBase SA Bituminous Elastomeric Reinforced
Membrane
Attachment: As clauses 747, 750, 765..
- Detailing: One layer of StrataBase SA Bituminous Elastomeric Reinforced
Membrane
Attachment: As clauses 747, 750, 765..
- Top layer/ Capsheet : One layer of Strata Pro M SA – Multi-layer composite
Bitumen Waterproofing Membranes with Self-Adhered Backing
- Attachment: As clauses 747, 750, 765.
ACCESSORIES:

-

Welted Drip as clause 780
Pipe And/Or Duct Penetrations as clause 786
Protection Under Plant As Clause 846
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PERFORMANCE:

210

ROOF PERFORMANCE:
Roof covering: Secure, free draining and weathertight.

220

AVOIDANCE OF INTERSTITIAL CONDENSATION IN WARM AND INVERTED
ROOFS:
Interstitial condensation risk of roof construction: Assess as recommended in BS
6229.
Basic design data:
- Outdoor notional psychrometric conditions, winter:
Temperature: -5°C.
Relative humidity: 90%.
Vapour pressure: 0.36 kPa.
Duration: 60 days.
- Outdoor notional psychrometric conditions, summer:
Temperature: 18°C.
Relative humidity: 65%.
Vapour pressure: 1.34 kPa.
Duration: 60 days.
- Indoor notional psychrometric conditions:
Variable dependant on building use
Winter interstitial condensate (warm roof): The design should preferably avoid the
formation of interstitial condensation; however, a small amount of temporary
condensation may be acceptable, providing that this is not detrimental to the
construction materials. Any condensate which does occur should be shown by
calculation to dry out during the course of the year so as to avoid year-on-year
accumulation.
Air & Vapour Control Layer: Provide a suitable membrane so that damage and
nuisance from interstitial condensation do not occur.

230

THERMAL PERFORMANCE:
Requirement: Determine type and thickness of insulation and integral or separate
overlay to satisfy the following criteria:
- Thermal transmittance of roof (maximum): [0.18W/m²K].
- Compressive strength of insulation (minimum) at 10% compression: [150 kPa].
- Substrate surface: Suitably even, stable and robust to receive roof coatings.
- Insulation compliance: To a relevant European Standard, or Agrément certified.

240

FIRE PERFORMANCE:
Classification: BROOF(t4)
Refer to Agrément certificate or ICB (Waterproofing) Ltd. fire test reports for tested
build up details.
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PRODUCTS:

320A PRIMER: [AVCL]
Type: [Synthetic rubber solvent based primer]
Manufacturer: Product of ICB (Waterproofing) Ltd.]
- Product reference: [EvaPrime SA Primer]
320B PRIMER: [Self-Adhered Underlayer]
Type: [Synthetic rubber solvent based primer]
Manufacturer: [Product of ICB (Waterproofing) Ltd.]
- Product reference: [EvaPrime SA Primer]
320C PRIMER: [Self-Adhered CapSheet]
Type: [Synthetic rubber solvent based primer]
Manufacturer: [Product of ICB (Waterproofing) Ltd.]
- Product reference: [EvaPrime SA Primer]
345

PERIMETER TRIMS:
Type: [Welted Drip].
Manufacturer: [Product/s of ICB (Waterproofing) Ltd.].

395F AIR AND VAPOUR CONTROL LAYER:
Type: [Self-Adhesive bituminous membrane].
Manufacturer: [Product of ICB (Waterproofing) Ltd].
- Product reference: [StrataCon SA].
Thickness: [2mm].
Vapour resistance: [1,500 MNs/g].
400

BUILT-UP REINFORCED BITUMEN WATERPROOF COVERING:
System manufacturer: [Product of ICB (Waterproofing) Ltd.
- Web: www.icb.uk.com.
- Email: info@icb.uk.com].
Underlayer: One layer of StrataBase SA Bituminous Elastomeric Reinforced
Membrane
- Weight:TBC
- Width: 1m
- Roll Length: 15m
- Colour: Charcoal Grey
Capsheet: Strata Pro M SA – Multi-layer composite bitumen waterproofing
membranes
- Underside SBS Modified bitumen, Upper Layer APP Modified bitumen
- Weight: 4.5kg/m2
- Roll Length: 8m
- Thickness 3mm
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420A RIGID URETHANE FOAM WARM DECK ROOF INSULATION:
Manufacturer: [Product of ICB (Waterproofing) Ltd].
- Product reference: [EvaTherm A].
Standard: [Rigid polyisocyanurate foam (PIR) roofboard to BS 4841-3].
- Reaction to fire: [Euroclass F].
- Thermal conductivity (minimum): [0.026 W/mK].
- Thickness: [Varies].
- Compressive strength (minimum): [150 kPa].
Edges: [Square].
Facing: [Glass Tissue].
Tapered: [Yes].
EXECUTION GENERALLY:
515

ADVERSE WEATHER:
General: Do not lay coverings in high winds, at temperatures below 5°C (SA
membranes) or in wet or damp conditions unless effective temporary cover is
provided over working area.
Unfinished areas of roof: Keep dry. Protect edges of laid membrane from wind action.

520

INCOMPLETE WORK:
End of working day: Provide temporary seal to prevent water infiltration.
On resumption of work: Cut away tail of membrane from completed area and remove
from roof.

530

APPLYING PRIMERS:
Coverage per coat (minimum): [As product Technical Data Sheet].
Surface coverage: Even and full.
Coats: Fully bonded. Allow volatiles to dry off thoroughly between coats.
For Strata Pro M SA Systems (StrataBase SA & Strata Pro M SA) Primer MUST be
applied to each layer. Refer to the Strata Pro M SA Installation Manual for further
guidance.

560

GENERAL WORKMANSHIP REQUIREMENTS:
Installation of the ICB Strata BUR waterproofing system may only be carried out by
trained and certified operatives approved by ICB (Waterproofing) Ltd and who carry
current ID badges. These should be available for inspection at all times.
Workmanship must comply with Codes of Practice BS 8217:2005 (or alternatively
ICB's specification where otherwise stated). Non-compliant workmanship will not be
permitted, even if the system is watertight. The client will be told that all such faults
must be remedied, before the Guarantee is issued. All waterproofing materials and
system components must be supplied by ICB, unless otherwise stated. Any substandard materials or un-authorised alternatives will be rejected. Any building work
which is the responsibility of the roofing contractor and has a bearing on the life of the
ICB System must be carried out by properly trained and qualified tradesmen.
Any structural damage, peculiarities or details discovered that might affect the
performance of the ICB system, should be reported immediately the client's
representative and ICB in order that they may assist in overcoming the problem. The
contractor is to ensure water tightness of the roof at all times. Proper day joints must
be formed at the end of each working day to provide a temporary seal. No mopping
or loose covers will be permitted.
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Where building works are to be carried out by other trades, following completion of
the waterproofing, the contractor must make adequate provision for supplying
protection to prevent damage to the new membranes. The final inspection will not be
carried out by ICB's Quality Control Inspectors until all associated trades are
complete and the roof areas are clear from all debris and protection layers. All
mechanical and electrical work should be carried out by competent mechanical and
electrical qualified tradesmen. All plant is to be reinstated and re-commissioned on
completion of the roofing works in accordance with the client's detailed specification.
Where building works are to be carried out by other trades, following completion of
the waterproofing, the contractor must make adequate provision for supplying
protection to prevent damage to the new waterproofing.
If any items of plant/equipment are to be situated on the finished roof, a sacrificial
layer of ICB capping sheet/protection matting is to be loose laid beneath. This is to
extend a minimum 25mm past the point of contact on all sides. In the case of heavy
items, it may be necessary to introduce a load-spreading slab, please contact ICB for
further advice.
561

SITE INSPECTIONS:
ICB QCI's will carry out regular inspections of the project during the course of the
works. The Approved Contractor must give reasonable notice to ICB of their intention
to commence laying capping sheet. This will allow a discretionary inspection of the
under layer to take place, so that any remedial treatment necessary can be carried
out prior to installing the capping sheet. This is particularly important when tapered
insulation has been used to ensure that any areas of ponding water that may remain
can be addressed. ICB must be
notified when the roof is ready for final
inspection and all related works and snagging complete.
SUBSTRATES/ AIR & VAPOUR CONTROL LAYERS/ WARM DECK ROOF
INSULATION:

610

SUITABILITY OF SUBSTRATES:
Substrates generally: Secure, clean, dry, smooth, and free from frost, contaminants,
voids and protrusions.
Preliminary work: Complete including:
- Grading to correct falls.
- Formation of upstands, kerbs, box gutters, sumps, grooves, chases and expansion
joints.
- Fixing of battens, fillets and anchoring plugs/ strips.
Moisture content and stability of substrate: Must not impair roof integrity.

675

LAYING BITUMEN AIR & VAPOUR CONTROL LAYER SINGLE SIDED SELF
ADHESIVE
Sweep all areas of roof to remove any debris, all moisture needs to be dried.
Remove anything which may impair adhesion. Remove any nibs or protrusions
which may puncture the AVCL.
Apply EvaPrime SA to roof substrate. Wait for primer to dry. AVCL is to be laid
without wrinkles, do not stretch. Lay over roof area, cut to size. (Remembering to go
up the upstand to the height of the insulation.) Peel underside protective paper whilst
applying pressure to the AVCL with a soft broom or rag.
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680
LAYING WARM DECK ROOF INSULATION:
Setting out:
- Long edges: Fully supported and running at right angles to [Structure].
- End edges: Adequately supported.
- Joints: Butted together.
- End joints: Staggered.
Attachment: [Adhered].
Completion: Boards must be in good condition, well-fitting and secure.
WATERPROOF MEMBRANES/ ACCESSORIES:
710

LAYING REINFORCED BITUMEN MEMBRANES GENERALLY:
Direction of laying: Unrolled up the slope.
- Where practicable, install so that water drains over and not into laps.
Side and end laps: [100 mm, with the exception of mineral surfaced membranes,
where side laps are 80 mm, but the head laps to remain 100 mm.].
Head and side laps: Offset.
Intermediate and top layer/ capsheet: Fully bond.
Successive layers: Apply without delay. Do not trap moisture.
Strips of bitumen membranes for 'linear' details: Cut from length of roll.
Completed coverings: Firmly attached, fully sealed, smooth, weatherproof and free
draining.

747

SELF-ADHESIVE BONDING OF REINFORCED BITUMEN MEMBRANES:
Primer: Prime all surfaces with Self Adhesive Primer
Bond: Full over whole surface, with no air pockets.
For Strata Pro M SA Systems (StrataBase SA & Strata Pro M SA) Primer MUST be
applied to each layer. Refer to the Strata Pro M SA Installation Manual for further
guidance.

750

LAYING MINERAL FACED REINFORCED BITUMEN MEMBRANES:
Lap positions and detailing of ridges, eaves, verges, hips, abutments, etc: Submit
proposals.
Setting out: Neat, with carefully formed junctions.
Lap bonding: Carry out only at prefinished margins or prepared 'black to black'
edges.
Excess bonding compound at laps: Remove whilst still warm.

765

WELDED JOINTING OF SINGLE LAYER REINFORCED BITUMEN MEMBRANES:
Side and end joints:
- Preparation: Clean and dry surfaces for full width of joint.
- Sealing: Hot air welded.
Condition at completion: Fully sealed, watertight and free draining

780

WELTED DRIPS:
- Length: Form using maximum length strips.
- Height at external gutter (minimum): 75 mm.
Welt tail: Nail to face of drip batten. Fold neatly.
Welt: Bond together, carry minimum 100 mm onto roof. Overlap with top bitumen
membrane.
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785
FIXING PERIMETER TRIMS:
First / Intermediate layers bitumen membrane: Lay over roof edge upstand. Project
free edge 25 mm from wall or fascia.
Trim:
- Setting out (minimum): 3 mm clear from wall or fascia.
- Fasteners: as product manufacturer’s recommendation.
- Fixing: as product manufacturer’s recommendation.
- Top layer/ Capsheet: Butt joint to rear edge of trim.
- Cover strip: Fully bond to trim and top layer/ capsheet of bitumen membrane. Carry
over roof edge upstand and lap 75 mm onto roof.
786

ROOF PENETRATIONS:
Roof membrane: Cut around penetrations.
Flanged sleeve:
- Type: [Form from roof felt complete with base flange / Preformed flanged sleeve].
- Installation: Dress over and around penetration.
- Seating: Flush to roof membrane.
- Protection to top edge of sleeve: Flashing or weathering cravat.
SURFACING:

846

RUBBER MATTING FOR PROTECTION UNDER PLANT
Fixing: 6mm Matting is to be loose laid and placed under plant. Ensuring no swarf or
grit is on the membrane.
Matting to be laid in accordance with the manufacturer's Instructions, and ICB
(Waterproofing) Ltd. latest installation instructions.
COMPLETION:

910

INSPECTION:
Interim and final roof inspections: Inform ICB (Waterproofing) Ltd. of installation
schedule, to enable visits to be scheduled.

940

COMPLETION:
Roof areas: Clean.
- Outlets: Clear.
Work necessary to provide a weathertight finish: Complete.
Storage of materials on finished surface: Not permitted.
Completed membrane: Do not damage. Protect from traffic and adjacent or high level
working.

942

SITE VISITS:
A visual inspection can be carried out by an ICB (Waterproofing) Ltd. representative
to ensure compliance with the Specification and the Manufacturer’s
recommendations.
Once ICB (Waterproofing) Ltd. is satisfied that all works have been carried out
correctly and all terms and conditions have been complied with, a warranty can be
applied for.
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943 WARRANTY:
On satisfactory completion of the contract, the following Warranty options are
available:
- 25-year Product Warranty for the roof covering, available upon application to:
ICB (Waterproofing) Ltd.
Insurance backed guarantees, (IBGs) can be sought from the installation
contractor who will in turn approach an appropriate broker.
10 years IBGs are readily available.
If an extended IBG is sought you should check first with the proposed
installation contractor that they are able to obtain this.
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